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STATEMENT OF WORK

Contract:
N00039-10-D-____
Delivery Order:
0001
Date:

DATE OF CONTRACT AWARD
Order Title:
Development, Integration, Test, Installation and Training for ICP Build 4.5 for T22
1. SCOPE

This delivery order defines the scope of work to be performed to provide ICP Build 4.5 Passive and Active Processing hardware and software to the T-22 ship platform.  Installation is currently scheduled to begin no later than 30 Jun 11 and complete by 30 Sep 11. The following work will be performed under this delivery order.

· Hardware:  Integrate, test, and install TI10 hardware procured for T22 under the existing N00039-06-C-0001 contract.
· Software:  Design, develop, integrate, test, and factory acceptance test to meet the T22 schedule.
· Integrated Logistics Support: Supply support, training, technical documentation development, Reliability, Maintenance and Availability (RMA) engineering and support

· Installation :  Hardware installation, software installation, platform acceptance testing, training, sea test support

1. Background

All work performed under this delivery order is to be accomplished in accordance with the applicable sections of the Statement of Work for the basic contract as specified in this delivery order.
1. Purpose

The purpose of this delivery order is to identify support products and services required of the prime contractor necessary to support ongoing requirements of PMS 485.  The Government Contracting Officer’s Representative is Ms. Julie Hudson, PMS 485G.
2. APPLICABLE DOCUMENTS

See Paragraph 2 of the Basic Contract Statement of Work.
3. TECHNICAL REQUIREMENTS

The contractor shall perform the following activities in accordance with the requirements of the contract-level Statement of Work as identified in the following sections.

3. ICP Build 4.5 for T22 Design, development, integration, and test (CLIN 0001 & CLIN 0004) (RDTE)
The contractor shall design, develop, integrate and test the Build 4.5 software for T-22 to implement a common mobile software baseline integrating the current Build 4.0.x and 4.1.x for passive and active SURTASS functionality using the TI-10 hardware that was funded for procurement under the existing N00039-06-C-0001 contract.  This effort shall proceed through Factory Acceptance Testing and the software and hardware products will be delivered FOB at origin.
Efforts will be accomplished in accordance with the following contract-level Statement of Work paragraphs.

· 3.1.2  Progress Reporting

· 3.1.6  Integrated Master Schedule

· 3.2.1.1.2,  3.2.1.1.2.1,  3.2.1.1.2.2  and  3.2.1.1.2.3  Reliability, Maintainability and Availability

· 3.2.2  Computer Resources Support

· 3.2.4  Software Development

· 3.2.5  Software Maintenance

· 3.2.6.3  Information Assurance

· 3.2.10.3  Quality Assurance
· 3.2.10.4  Functional/Physical Configuration Audit (FCA/PCA)

· 3.2.10.5  Inspection and Acceptance

· 3.3.3.1  Maintenance Planning

· 3.3.4.1  Readiness Based Sparing (RBS)

· 3.3.4.3  Spares
· 3.3.11,  3.3.11.1,  3.3.11.2,  3.3.11.3  Training Support and Program

· 3.3.14.1  System Problem Resolution Process

· 3.4  System / Hardware Production

· 3.5.1  ICP Hardware and Spares
3.2  
Installation (CLIN 0002 & CLIN 0004) (RDTE)
The contractor shall deliver, install, test, train, and support at-sea testing for the ICP System on T-22 following the integration and test of the build currently scheduled to begin no later than 30 Jun 11 and complete by 30 Sep 11 to include:

Active Conversion:

· Sea Test #1 Support, Program Trouble Resolution (PTR) Fixes
Efforts will be accomplished in accordance with the following contract-level Statement of Work paragraphs.

· 3.2.7  Installation

· 3.3.8  Transportation and Handling

· 3.3.11,  3.3.11.1,  3.3.11.2,  3.3.11.3  Training Support and Program

· 3.3.13 Engineering Drawings and Associated Lists

· 3.3.13.1  Ship Installation Documentation

· 5.3  Foreign Travel

3.3
The contractor shall perform the contract SOW Program Management elements necessary to comply with the Government requirements.
The contractor shall deliver, install, test, train, and support at-sea testing for the ICP System on T-22 following the integration and test of the build to include:

4. GOVERNMENT FURNISHED EQUIPMENT/INFORMATION/PROPERTY

No additional GFE is required for this delivery order.  GFI to include the following:
· Open Architecture Requirements

· PMS 485 Technical Review Procedures

· PMS 485 RMA Guidance for Critical Procurements

· Practical Software Measurements

5. SECURITY

The Contractor shall perform the work under this Delivery Order in accordance with the requirements of Section 5.0 of the contract-level Statement of Work.  The work performed on this Delivery Order shall not exceed the SECRET level.
6. PERIOD OF PERFORMANCE
The period of performance for this effort shall be from Delivery Order award through 30 Sep 2011.  
7. PLACE OF PERFORMANCE

Work will be performed at the contractor’s facilities in Manassas, Virginia; on T-22 and at other Government facilities as required.
8. INSPECTION AND ACCEPTANCE

Inspection and acceptance of the products under this Delivery Order shall be accomplished through submission by the Contractor of transmittal letters as appropriate Delivery Order to Julie Hudson, PMS 485G or the duly authorized PMS 485 representative.  Transmittal letter for final inspection and acceptance to include name of goods and services to be delivered, contract line item number, SLIN, and date.  The transmittal letter must be signed by the cognizant contractor Program Manager and the PMS 485 representative.  The associated HW & SW will be accepted at the completion of SAT.  Completion of SAT is defined as all SAT procedures run with no open Priority 1 or Priority 2 PTR’s.  
9. DELIVERABLES
The delivery will include software, hardware, installation drawings, shipping documentation and shall be FOB Origin and must be completed by 30 September 2011.  Deliverables to include the following:
· Contractor Performance Report
CDRL A001

Date TBD

· Funds Status Report (FSR)
CDRL A002
Date TBD

· EVMS Plan
CDRL A003
Date TBD

· Management Plan, Subcontracts
CDRL A004
Date TBD

· Metrics Plan /Measurement Plan
CDRL A006
Date TBD

· Integrated Master Schedule (IMS)
CDRL A007
Date TBD

· Staffing Plan
CDRL A008
Date TBD

· Work Breakdown Structure (WBS)
CDRL A009
Date TBD

· Version Description Document



CDRL A016

Date TBD
· Acceptance Test Procedures, Factory


CDRL A017

Date TBD
· Acceptance Test Procedures, Site


CDRL A017

Date TBD

· Acceptance Test Report, Factory


CDRL A018

Date TBD
· Acceptance Test Report, Site



CDRL A018

Date TBD

· Test/Inspection Report, FCA/PCA Audit Report 

CDRL A021

Date TBD
· Product Drawings/Models and Associated Lists,

Installation Drawings




CDRL A026

Date TBD
· Base Electronics Systems Engineering Plan (BESEP)
CDRL A027

Date TBD

· Engineering Technical Services Accomplishment Report,

Shipping Documentation and Hardware Listing

CDRL A028 

Date TBD 
· Engineering Technical Services Accomplishment Report
CDRL A028
Date TBD

· Engineering Technical Services Accomplishment Report, 


Site Grooms Trip Report
CDRL A028
Date TBD 
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