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EXHIBIT A  

LIST OF CDRLS FOR SDD PHASE 

 

CDRL 

# 

CDRL TITLE SOW 

Reference 

DID Initial Submit 

(SD) 

Frequency Subsequent 

Submission 

CLIN 

A001 Contractor’s Progress, Status, and 

Management Report 

3.1.2 DI-MGMT-80227 45 DAC MTHLY 15 DARP 0002 

A002 Conference Agenda 3.1.2.1, 

3.1.2.2, 

3.1.2.3 

3.2.1.3, 

3.2.1.5, 

3.2.1.7, 

3.2.2.2  

DI-ADMN-81249B 21 DBE ASREQ 

PMR, IPT, 

TIM, SETR,  

7 DARC 0002 

A003 Presentation Materials 3.1.2.1, 

3.1.2.2, 

3.1.2.3, 

3.2.2.2  

DI-ADMN-81373 7 DBE ASREQ NA 0002 

A004 Report, Record of Meeting/Minutes 3.1.2.1, 

3.1.2.2, 

3.1.2.3 

3.2.1.3, 

3.2.1.5, 

3.2.1.7, 

3.2.2.2 

DI-ADMN-81505 7 DAE ASREQ 7 DARC 0002 

A005 Management Plan (Integrated Master 

Plan) 

3.1.3 DI-MGMT-80004A 30 DAC ONE/R 30 DARC 0002 

A006 Integrated Master Schedule 3.1.3 DI-MGMT-81650 See BLK 16 MTHLY See BLK 16 0002 

A007 Systems Engineering Management Plan 3.1.4 DI-MGMT-81024  30 DAC 2 TIMES See BLK 16 0002 

A008 Enterprise Change Request 3.1.5 IAW PMW160 

CDMP 

See BLK 16 ASREQ See BLK 16 0002 

A009 Request for Deviation 3.1.5 DI-CMAN-80640C  See BLK 16 ASREQ See BLK 16 0002 

A010 Master Document List (Document 

Change Control Matrix) 

3.1.6 DI-MISC-80393A 30 DAC ONE/R 10 DARC 0002 

A011 Program Progress Report (Program Cost 

Report) 

3.1.7 DI-MGMT-80555A 60 DAC QRTLY See BLK 16 0002 

A012 Contract Funds Status Report 3.1.7 DI-MGMT-81468 100 DAC QRTLY 25DARP 0002 

A013 Contract Work Breakdown Structure 3.1.7 DI-MGMT-81334C See BLK 16 See BLK 16 See BLK 16 0002 



CDRL 

# 

CDRL TITLE SOW 

Reference 

DID Initial Submit 

(SD) 

Frequency Subsequent 

Submission 

CLIN 

A014 Cost Data Summary Report 3.1.7 DI-FNCL-81565B See BLK 16 See BLK 16 See BLK 16 0002 

A015 Functional Cost-Hour Report 3.1.7 DI-FNCL-81566B See BLK 16 See BLK 16 See BLK 16 0002 

A016 Progress Curve Report 3.1.7 DI-FNCL-81567B See BLK 16 See BLK 16 See BLK 16 0002 

A017 Certification and Accreditation Package 3.1.10 Contractor Format 180 DAC 2 TIMES 270 DAC 0002 

A018 Technical Report- Study/Services 

(CANES HW/SW Technology Insertion 

Plan) 

3.1.11 DI-MISC-80508B 180 DAC ONE/R See BLK 16 0002 

A019 CANES Architecture Specification 3.2.1.1 GFM/Contractor 

Format  

30 DAC ONE/R See BLK 16 0002 

A020 CANES Functional Specification 3.2.1.2.3 GFM/Contractor 

Format 

30 DAC ONE/R See BLK 16 0002 

A021 Design Review Package 3.2.1.3, 

3.2.1.5, 

3.2.1.7, 

3.2.2.2 

Contractor Format 30 DAC 6 TIMES  See BLK 16 0002 

A022 Engineering Analysis / Decision Report 3.2.1.3, 

3.2.1.5, 

3.2.1.7 

Contractor Format 30 DAC 3 TIMES See BLK 16 0002 

A023 Technical Report - Study/Services  

(Risk Assessment Report) 

3.2.1.3, 

3.2.1.5, 

3.2.1.7 

DI-MISC-80508B 90 DAC 3 TIMES  See BLK 16 0002 

A024 Physical Architecture 3.2.1.4 Contractor Format 90 DAC ONE/R See BLK 16 0002 

A025 Sub-System Performance Specification 3.2.1.4 DI-IPSC-81431A 90 DAC ONE/R See BLK 16 0002 

A026 Software Requirements Specification 3.2.1.4 DI-IPSC-81433A 90 DAC ONE/R See BLK 16 0002 

A027 Interface Requirements Specification 3.2.1.4 DI-IPSC-81434A 90 DAC ONE/R See BLK 16 0002 

A028 Interface Control Documents 3.2.1.4 DI-SESS-81314A 90 DAC 2 TIMES/R See BLK 16 0002 

A029 SRS - ACS RTI Software Specification 3.2.1.4 DI-IPSC-81433A 90 DAC ONE/R See BLK 16 0002 

A030 Requirements Traceability Matrix 

(RTM) 

3.2.1.4 Contractor format 90 DAC 3 TIMES See BLK 16 0002 

A031 Sub-System Design Description 3.2.1.6 DI-IPSC-81432A  180 DAC 1 TIME See BLK 16 0002 

A032 Software Design Description 3.2.1.6 DI-IPSC-81435A  180 DAC 1 TIME See BLK 16 0002 

A033 Software Product Specification 3.2.1.6 DI-IPSC-81441A  180 DAC 1 TIME See BLK 16 0002 



CDRL 

# 

CDRL TITLE SOW 

Reference 

DID Initial Submit 

(SD) 

Frequency Subsequent 

Submission 

CLIN 

A034 Interface Design Description 3.2.1.6 DI-IPSC-81436A  180 DAC 1 TIME See BLK 16 0002 

A035 Database Design Description 3.2.1.6 DI-IPSC-81437A  180 DAC 1 TIME See BLK 16 0002 

A036 Software Version Description 3.2.1.6 DI-IPSC-81442A 180 DAC 2 TIMES See BLK 16 0002 

A037 Configuration Item Configuration 

Document 

3.2.1.6 Contractor Format 180 DAC 2 TIMES See BLK 16 0002 

A038 Bill of Materials 3.2.1.6 Contractor Format 180 DAC 1 TIME See BLK 16 0002 

A039 Technical Report - Study/Services 

(Modeling and Simulation Report) 

3.2.1.6.1 DI-MISC-80508B 165 DAC 2 TIMES See BLK 16 0002 

A040 Technical Report - Study/Services 

(Environmental Modeling and 

Simulation Report) 

3.2.1.6.1 DI-MISC-80508B 165 DAC 2 TIMES See BLK 16 0002 

A041 Test Plan (Shock Test Plan) 3.2.1.6.2 DI-NDTI-80566A 180 DAC ONE/R See BLK 16 0002 

A042 System Verification Test Document  3.2.1.6.2 Contractor Format 165 DAC 2 TIMES See BLK 16 0002 

A043 Technical Report-Study/Services 

(Crown Jewel Report) 

3.2.1.6.3 DI-MISC-80508B 165 DAC 2 TIMES See BLK 16 0002 

A044 Technical Report - Study/Services 

(Operational Availability (Ao) Analysis 

Report)  

3.2.1.6.4 DI-MISC-80508B  165 DAC 2 TIMES See BLK 16 0002 

A045 Technical Data Package 3.2.1.8 See BLK 16 See BLK 16 ASGEN See BLK 16 0002 

A046 Test Plan (Production Test Plan) 3.2.1.8 DI-NDTI-80566A 180 DAC ONE/R See BLK 16 0002 

A047 Test Report (Shock Test Report, 

Vibration, EMI, Temperature, Airborne 

Noise, Structure Borne Noise, A/C 

Power, CSIT Test Report) 

3.2.2.1, 

3.2.2.3.4 

DI-NDTI-80809B 30 DATC ASGEN N/A 0002 

A048 Test Plan (CSIT) 3.2.2.2 DI-NDTI-80556A 225 DAC 1 TIME See BLK 16 0002 

A049 Test Procedures (CSIT) 3.2.2.2 DI-NDTI-80603A 270 DAC 1 TIME See BLK 16 0002 

A050 Simulation and Emulation Configuration 

Documentation 

3.2.2.2 Contractor format 240 DAC 1 TIME See BLK 16 0002 

A051 Hosted Systems Integration Tools and 

Procedures 

3.2.2.2 Contractor Format 240 DAC 1 TIME See BLK 16 0002 

A052 Test Report (CSIT Weekly Trouble 

Report) 

3.2.2.3.2 DI-NDTI-80809B See BLK 16 

 

WEEKLY N/A 0002 

A053 Work Schedule (CSIT Testing 

Schedule) 

3.2.2.3.2 DI-MISC-81382 of 

940125 

240 DAC 1 TIME See BLK 16 0002 



CDRL 

# 

CDRL TITLE SOW 

Reference 

DID Initial Submit 

(SD) 

Frequency Subsequent 

Submission 

CLIN 

A054 Technical Report - Study/Services 

(Installation Requirements Drawings) 

3.2.3 DI-MISC-80508B 180 DAC ONE/R See BLK 16 0002 

A055 System Level System Operational 

Verification Test (SOVT) Document  

3.2.3 See BLK 16 225 DAC 1 TIME See BLK 16 0002 

A056 Platform Level System Operational 

Verification Test (SOVT) Document  

3.2.3 See BLK 16 225 DAC 1 TIME See BLK 16 0002 

A057 Ship Check Plan 3.2.3 Contractor Format 180 DAC 1 TIME See BLK 16 0002 

A058 Producibility Analysis Report 3.2.4 DI-MGMT-80797  180 DAC ONE/R See BLK 16 0002 

A059 Technical Report - Study/Services 

(Developer’s Kits (HW/SW) 

Plan/Strategy) 

3.2.4 DI-MISC-80508B 180 DAC 1 TIME See BLK 16 0002 

A060 Developer’s Interface Guide 3.2.4 GFM/Contractor 

Format  

90 DAC 3 TIMES See BLK 16 0002 

A061 Reliability and Maintainability Program 

Plan 

3.2.5.1 DI-SESS-81613 60 DAC 1 TIME See BLK 16 0002 

A062 Environmental Compliance Assessment 

and Management Action Plan Report 

3.2.5.2.1 DI-MGMT-80898 210 DAC 1 TIME See BLK 16 0002 

A063 System Safety Hazard Analysis Report 

(SSHA) 

3.2.5.2.2 DI-SAFT-80101B 30 DAC 2 TIMES See BLK 16 0002 

A064 System Safety Program Plan 3.2.5.2.2 DI-SAFT-81626 120 DAC 1 TIME See BLK 16 0002 

A065 Safety Assessment Report 3.2.5.2.2 DI-SAFT-80102B 270 DAC 1 TIME See BLK 16 0002 

A066 Technical Report – Study/Services 

(Hazardous Material Usage List with 

Material Safety Data Sheets) 

3.2.5.2.3 DI-MISC-80508B 150 DAC 2 TIMES 360 DAC 0002 

A067 Human Engineering Program Plan 3.2.5.3 DI-HFAC-81742 90 DAC 2TIMES See BLK 16 0002 

A068 Logistics Management Information 

Summaries (Core Logistics Analysis) 

3.2.5.4, 

3.2.5.6, 

3.2.5.7 

DI-ALSS-81530 240 DAC 1 TIME See BLK 16 0002 

A069 TMOP - Technical Manual 

Organizational Plan 

3.2.5.5 NDMS-080074-000 60 DAC 1 TIME See BLK 16 0002 

A070 Partial Interactive Electronic Technical 

Manual  

3.2.5.5 NDMS-080074-000 330 DAC 1 TIME See BLK 16 0002 

A071 COTS Technical Manuals and 

Associated Data 

3.2.5.5 DI-TMSS-80527B 270 DAC 1 TIME See BLK 16 0002 

A072 Technical Report- Study/Services 

(CANES NJA/DB - Navy Job Analysis 

for System Maintainer and System 

Administrator) 

3.2.5.7.1 DI-MISC-80508B 90 DAC 2 TIMES See BLK 16 0002 



CDRL 

# 

CDRL TITLE SOW 

Reference 

DID Initial Submit 

(SD) 

Frequency Subsequent 

Submission 

CLIN 

A073 Technical Report- Study/Services 

(System Administrator/Maintainer 

Learning Objectives)  

3.2.5.7.2 DI-MISC-80508B 150 DAC 1 TIME See BLK 16 0002 

A074 Technical Report- Study/Services 

(Training Solution Analysis Report) 

3.2.5.7.3 DI-MISC-80508B 210 DAC 1 TIME See BLK 16 0002 

A075 Technical Report- Study/Services 

(System Administrator/Maintainer 

Media Analysis and Course Solutions) 

3.2.5.7.4 DI-MISC-80508B 270 DAC 1 TIME See BLK 16 0002 

A076 Training Conduct Support Document 

(CANES System Administrator / 

Maintainer System Familiarization  

Training)   

3.2.5.7.5 DI-SESS-81523B See BLK 16 1 TIME See BLK 16 0002 

A077 Configuration Item Load Instructions 3.2.5.7.6 Contractor Format 300 DAC 1 TIME See BLK 16 0002 

A078 Installation Design Plan 3.2.5.7.6 SPAWAR 

Installation Design 

Plan Development 

Standard of 12 

September 2007, 

Appendix Q1 of the 

SPAWAR Shore 

Installation Process 

Handbook Version 

2.2 

330 DAC 1 TIME See BLK 16 0002 

 

DAC = Days after Contract Award 

DARC = Days after Receipt of Comments 

DBE = Days before Event 

DAE = Days after Event 

















































Requirements Traceability Matrix Attributes 

Attribute Description Possible Values 

Requirement 
UID  

A unique alphanumeric identifier 
for each single requirement.   

Existing and [TBD by contractor] 

Short Name A short description of the 
requirement content. 

Existing and [TBD by contractor] 

Parent 
UID(s) 

The requirement(s) from which the 
requirement is derived. 

Existing and [TBD by contractor] 

Requirement 
Statement 

A singular documented need. Existing and [TBD by contractor] 
 

Note: requirements should be ‘SMART’ (Specific / 
Singular, Measurable, Achievable, Realistic, 
Traceable]. 

Use Case 
Allocation(s)  

Allocation of a requirement to a 
Use Case within the AS  

 Existing Use Case ID 

RH/N The entity in the Requirements 
Hierarchy and/or Network (RH/N) 
by which the requirement has been 
grouped or ‘binned.’ 

[TBD by contractor] 

FAM 
Allocation(s) 

Reference to the associated 
element(s) of the Functional 
Architecture Model (FAM) by 
which the requirement is satisfied.   

[TBD by contractor] 

CI(s) Reference to the associated 
Configuration Item(s) that satisfy 
the requirement 

[TBD by contractor] 

Product Reference to the associated 
Product(s) that satisfy the 
requirement 

[TBD by contractor] 

Status Indicates the current state of the 
requirement 

Any one or more of the following: 

• Approved [indicate SETR event & date in 
Notes attribute] 

• Rejected [indicate reason in Notes attribute] 

• Proposed 

• Design-only 

• Funded 

• Unfunded 

• Subcontracted [indicate contract #] 

• [Other categories TBD by contractor] 

Owner Indicates the IPT or individual 
responsible for the successful 
verification of the requirement.  

[TBD by contractor] 



Attribute Description Possible Values 

Notes General notes pertaining to the 
requirement. 

[TBD by contractor] 

[TBD by 
contractor] 

[TBD by contractor] 

 

[TBD by contractor] 

A Analysis or review of data is a study 
method resulting in data used to verify 
conformance of characteristics with 
specified requirements.  

D Demonstration is a variation of the test 
method used to verify conformance of 
functional characteristics with specified 
requirements by go/no-go criteria.  This 
type of verification method applies when 
observing a behavior or the result of the 
behavior can verify the requirement.  

I The Inspection method determines 
system characteristics by examination of 
and comparison with engineering 
drawings or flow diagrams and computer 
program listings during product 
development to verify conformance with 
specified requirements.   

Verification 
Method 

The method of verifying acceptance 
of a particular requirement. 

T The Test method verifies conformance of 
functional characteristics with 
operational and technical requirements. 
The test process will generate data, and 
these data are the test record generated by 
measurement equipment or procedures.  
The analysis or review performed on the 
data derived from the testing provides the 
verification of a requirement. 
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