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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
The due date for receipt of proposals has been extended to 01 May 2012 as reflected in this amendment. A 
conformed Solicitation N00039-12-R-0003 thru Amendment 0002 will be posted with this amendment. 
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
1. The following CLINs  have been modified: 
 
        CLIN 0008  
                The CLIN extended description has changed from “Contract Data Requirements List (CDRLs) in support 
of CLIN 0006. Base Period - Not Separately Priced (NSP). DD  Form 1423, (Price included in CLIN 0004).  Exhibit 
A.” to “Contract Data Requirements List (CDRLs) in support of CLIN 0006. Base Period - Not Separately Priced 
(NSP). DD Form 1423, (Price included in CLIN 0006). Exhibit A.”  
 
 
        CLIN 1003  
                The CLIN extended description has changed from “First Article Inspection (FAI) Testing IAW SOW 
Section 3.9 Production Year 1” to “First Article Inspection (FAI) Testing IAW SOW Section 3.9.3.1 Production 
Year 1.”  
 
 
        CLIN 1004  
                The CLIN extended description has changed from “ATIP Production Year 1. Provisioned Item Order 
(PIO). IAW SOW Section 3.10.3.1 NTE $1,067,773. (See Note 3)” to “ATIP Production Year 1. Provisioned Item 
Order (PIO). IAW SOW Section 3.10.3. NTE $1,067,773. (See Note 3).”  
 
 
        CLIN 2004  
                The CLIN extended description has changed from “ATIP Production Year 2. Provisioned Item Order 
(PIO). IAW SOW Section 3.10.3.1 NTE $1,085,925. (See Note 3).” to “ATIP Production Year 2. Provisioned Item 
Order (PIO). IAW SOW Section 3.10.3 NTE $1,085,925. (See Note 3).”  
 
 
        CLIN 3003  
                The CLIN extended description has changed from “First Article Inspection (FAI) Testing.  IAW SOW 
Section 3.9. Production Year 3” to “First Article Inspection (FAI) Testing IAW SOW Section 3.9.3.1 Production 
Year 3.”  
 
 
        CLIN 3004  
                The CLIN extended description has changed from “ATIP Production Year 3. Provisioned Item Order 
(PIO) IAW SOW Section 3.10.3.1. NTE $1,104,385. (See Note 3).” to “ATIP Production Year 3. Provisioned Item 
Order (PIO) IAW SOW Section 3.10.3. NTE $1,104,385. (See Note 3).”  
 
 
        CLIN 4002  
                The CLIN description has changed from “CDRLs in support of CLIN 4000-NSP” to “CDRLs in support 
of CLIN 4000 & 4001-NSP.”  
 
                The CLIN extended description has changed from “Contract Data Requirements List (CDRLs) in support 
of CLIN 4000. Production Year 4. DD Form 1423, (Price included in CLIN 4000). Exhibit A” to “Contract Data 
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Requirements List (CDRLs) in support of CLIN 4000. Production Year 4. DD Form 1423, (Price included in CLINs 
4000 & 4001) Exhibit A.”  
 
 
        CLIN 4004  
                The CLIN extended description has changed from “ATIP Production Year 4. Provisioned Item Order 
(PIO).  IAW SOW Section 3.10.3.1 NTE $280,790. (See Note 3). to “ATIP Production Year 4. Provisioned Item 
Order (PIO). IAW SOW Section 3.10.3 NTE $280,790. (See Note 3).”  
 
 
2. Clause 252.232-9200  ALLOTMENT OF FUNDS (JAN 1989) have been added by full text. 
 
 
3. In clause B-1 DETERMINATION OF INCENTIVE FOR MILESTONE PERFORMANCE (Applicable to CLINs 
0001 and 0002), Milestone 7 in the Table of Paragraph (5) to has been as modified as follows: 
 
“(5) Milestones: Completion Dates and Fee Amounts: 
 
The following table lists the milestones and their corresponding successful completion requirements as well as the 
potential fees. 
 
Milestone Successful Completion Date  

(in MACA) 
Fee Pool (as percentage of Target 
Cost for CLIN 0001 and 0002) 

CLIN 0001   
1. System Design Review (SDR) NLT 1 MACA 0.20% 
2. Preliminary Design Review (PDR) NLT 2 MACA 0.40% 
3. Critical Design Review  (CDR) NLT 6 MACA 0.80% 
4. Design Verification Test (DVT) Test 

Readiness Review (TRR) 
NLT 10 MACA 

0.60% 
5. Complete Design Verification Test 

(DVT)  
NLT 11 MACA 

1.20% 
6. Deliver Total Required ATIP EDMs NLT 12 MACA 0.80% 
                                                         Total   4% 
CLIN 0002 – OPTION   
7. Deliver ATIP Terminal Simulator 

(TermSim)  
NLT 6 MAOE 4% 

MACA = Months after contract award; MAOE = Months after option exercise; NLT = No Later Than; TBC = To be 
calculated.” 
 
 
4. In clause 5252.216-9201 PAYMENT OF FIXED FEE BASED ON STAFF-HOURS (TERM TYPE) (NOV 
2003),.the CLIN references in the title of have been revised as follows: “(Applies to CLINs 0006, 1005, 2005, 3005, 
4005, if exercised).” 
 
 
 
SECTION E - INSPECTION AND ACCEPTANCE  
 
 
5. Clause E-304 INSPECTION AT ORIGIN AND ACCEPTANCE AT DESTINATION (JAN 2002) has been 
renamed and revised as follows: 
 
E-1  INSPECTION AND ACCEPTANCE 
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Supplies/services will be inspected/accepted as follows: 
 

CLIN DESCRIPTION INSPECT AT INSPECT 
BY ACCEPT AT ACCEPT 

BY 

 Base Year     

0001 
ATIP Engineering 
Development Models (EDM) 
Units 

Government 
Facility Government 

RECEIVING OFFICER 
ATTN: DAVID 
ARELLANES, 55230 
M/F: BUILDING 3417 (T-17) 
SSC LANT 
1008 TRIDENT STREET 
HANAHAN SC 29410 
(843) 218-3835 

Receiving 
Officer 

0002 ATIP Terminal Simulator Government 
Facility Government Same as CLIN 0001 Receiving 

Officer 

0003 
Contract Data Requirements 
List (CDRLs) in support of 
CLIN 0001 & 0002 

Government 
Facility Government In accordance with (IAW) 

CDRL Government 

0004 Engineering Support Services IAW TDL Government IAW Technical Direction 
Letter (TDL) Government 

0005 Other Direct Cost (ODC) in 
support of CLIN 0004 IAW TDL Government IAW TDL Government 

0006 CDRLs in support of CLIN 
0004 IAW CDRL Government IAW CDRL Government 

Options: Production Year 1     

1000 ATIP Production Units  Contractor’s 
Facility DCMA Same as CLIN 0001 Same as CLIN 

0001 

1001 ATIP TermSim  Contractor’s 
Facility DCMA Same as CLIN 0001 Same as CLIN 

0001 

1002 CDRLs in support of CLIN 
1000 & 1001 

Government 
Facility Government IAW CDRL Government 

1003 First Article Inspection (FAI) Contractor’s 
Facility DCMA IAW ATIP Statement of Work 

(SOW) DCMA 

1004 Provisioned Item Order (PIO) Contractor’s 
Facility DCMA Government Facility Government 

1005 Engineering Support Services IAW TDL Government IAW TDL Government 

1006 Other Direct Cost (ODC) in 
support of CLIN 1005 IAW TDL Government IAW TDL Government 

1007 CDRLs in support of CLIN 
1005 IAW CDRL Government IAW CDRL Government 

Options: Production Year 2     

2000 ATIP Production Units  Contractor’s 
Facility DCMA Same as CLIN 0001 Same as CLIN 

0001 

2001 ATIP TermSim  Contractor’s 
Facility DCMA Same as CLIN 0001 Same as CLIN 

0001 

2002 CDRLs in support of CLIN 
2000 & 2001 

Government 
Facility Government IAW CDRL Government 

2003 First Article Inspection (FAI) Contractor’s 
Facility DCMA IAW ATIP SOW DCMA 

2004 Provisioned Item Order (PIO) Contractor’s 
Facility DCMA Government Facility Government 

2005 Engineering Support Services IAW TDL Government IAW TDL Government 
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2006 Other Direct Cost (ODC) in 
support of CLIN 2005 IAW TDL Government IAW TDL Government 

2007 CDRLs in support of CLIN 
2005 IAW CDRL Government IAW CDRL Government 

Options: Production Year 3     

3000 ATIP Production Units  Contractor’s 
Facility 

DMCA Same as CLIN 0001 Same as CLIN 
0001 

3001 ATIP TermSim  Contractor’s 
Facility 

DCMA Same as CLIN 0001 Same as CLIN 
0001 

3002 CDRLs in support of CLIN 
3000 & 3001 

Government 
Facility Government IAW CDRL Government 

3003 First Article Inspection (FAI) Contractor’s 
Facility DCMA IAW ATIP SOW DCMA 

3004 Provisioned Item Order (PIO) Contractor’s 
Facility DCMA Government Facility Government 

3005 Engineering Support Services IAW TDL Government IAW TDL Government 

3006 Other Direct Cost (ODC) in 
support of CLIN 3005 IAW TDL Government IAW TDL Government 

3007 CDRLs in support of CLIN 
3005 IAW CDRL Government IAW CDRL Government 

Options: Production Year 4     

4000 ATIP Production Units  Contractor’s 
Facility DCMA Same as CLIN 0001 Same as CLIN 

0001 

4001 ATIP TermSim  Contractor’s 
Facility DCMA Same as CLIN 0001 Same as CLIN 

0001 

4002 CDRLs in support of CLIN 
4000 & 4001 

Government 
Facility Government IAW CDRL Government 

4003 First Article Inspection (FAI) Contractor’s 
Facility DCMA IAW ATIP SOW DCMA 

4004 Provisioned Item Order (PIO) Contractor’s 
Facility DCMA Government Facility Government 

4005 Engineering Support Services IAW TDL Government IAW TDL Government 

4006 Other Direct Cost (ODC) in 
support of CLIN 4005 IAW TDL Government IAW TDL Government 

4007 CDRLs in support of CLIN 
4005 IAW CDRL Government  IAW CDRL Government 

 
(End of clause) 
 
 
5. Clause 2.246-11  HIGHER-LEVEL CONTRACT QUALITY (FEB 1999) has been incorporated in full text and 
with fill-in information added  as follows: 
 
52.246-11     HIGHER-LEVEL CONTRACT QUALITY (FEB 1999)  
 
The Contractor shall comply with the higher-level quality standard selected below.  
 
TITLE      NUMBER DATE  TAILORING 
 
Quality Management Systems – Requirements ISO 9001 2000  N/A        
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(End of clause) 
 
 
 
SECTION F - DELIVERIES OR PERFORMANCE  
 
 
6. Clause 52.211-8  TIME OF DELIVERY (JUN 1997)--ALTERNATE III (APR 1984) modified as follows:  
 
52.211-8       TIME OF DELIVERY (JUN 1997)--ALTERNATE III (APR 1984) 
 
(a) The Government requires delivery to be made according to the following schedule:  
 

CLIN Description Delivery Date Quantity Ship to Address UIC 

 
Base Year 

    

0001 ATIP EDMs 

12 months 
after contract 

award 
(MACA) 

10 

RECEIVING OFFICER 
ATTN: DAVID 
ARELLANES, 55230 
M/F: BUILDING 3417 (T-17) 
SSC LANT 
1008 TRIDENT STREET 
HANAHAN SC 29410   
(843) 218-3835 

N65236 

0002 ATIP TermSim 
In Accordance 
With (IAW) 

SOW 
3 Same as Item 0001 

Same as 
Item 0001 

0003 
CDRL Data in support 
of CLIN 0001 & 0002 

IAW CDRL  IAW CDRL N00039 

0004 
Engineering Support 
Services 

IAW TDL Lot IAW TDL N00039 

0005 
ODCs in support of 
CLIN 0004 

IAW TDL  IAW TDL N00039 

0006 
CDRL Data in support 
of CLIN 0004 

IAW CDRL  IAW CDRL N00039 

Options: Production Year 1    
 

1000 
ATIP Production 
Units  

90 Days After 
Option 

Exercise 
(AOE)) 

15 at 90 days 
AOE, 7 per 

month 
thereafter until 

order is 
complete 
Max 125 

Same as Item 0001 
Same as 
Item 0001 



N00039-12-R-0003 
0002 

Page 7 of 15 
 

 

CLIN Description Delivery Date Quantity Ship to Address UIC 

1001 ATIP TermSim  90 Days AOE 

One at 90 days 
AOE, one per 

month 
thereafter until 

order is 
complete 
Max: 3 

Same as Item 0001 
Same as 
Item 0001 

1002 
CDRL Data in support 
of CLIN 1000 & 1001 

IAW CDRL  IAW CDRL N00039 

1003 
First Article 
Inspection 

IAW SOW  IAW SOW N00039 

1004 
Provisioned Item 
Order (PIO) 

IAW PIO  IAW PIO N00039 

1005 
Engineering Support 
Services 

IAW SOW Lot IAW SOW N00039 

1006 
ODCs in support of 
CLIN 1005 

IAW SOW  IAW SOW N00039 

1007 
CDRL Data in support 
of CLIN 1005 

IAW CDRL  IAW CDRL N00039 

Options: Production Year 2     

2000 ATIP Production 

90 Days After 
Option 

Exercise 
(AOE)) 

15 at 90 days 
AOE, 7 per 

month 
thereafter until 

order is 
complete 
Max 115 

Same as Item 0001 
Same as 
Item 0001 

2001 ATIP TermSim  90 Days AOE 

One at 90 days 
AOE, one per 

month 
thereafter until 

order is 
complete 
Max: 3 

Same as Item 0001 
Same as 
Item 0001 

2002 
CDRL Data in support 
of CLIN 2000 & 2001 

IAW CDRL  IAW CDRL N00039 

2003 
First Article 
Inspection 

IAW SOW  IAW SOW N00039 

2004 
Provisioned Item 
Order (PIO) 

IAW PIO  IAW PIO N00039 

2005 
Engineering Support 
Services 

IAW SOW Lot IAW SOW N00039 

2006 
ODCs in support of 
CLIN 2005 

IAW SOW  IAW SOW N00039 

2007 
CDRL Data in support 
of CLIN 2005 

IAW CDRL  IAW CDRL N00039 
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CLIN Description Delivery Date Quantity Ship to Address UIC 
Options: Production Year 3     

3000 ATIP Production 

90 Days After 
Option 

Exercise 
(AOE)) 

15 at 90 days 
AOE, 7 per 

month 
thereafter until 

order is 
complete 
Max 110 

Same as Item 0001 
Same as 
Item 0001 

3001 ATIP TermSim  90 Days AOE 

One at 90 days 
AOE, one per 

month 
thereafter until 

order is 
complete 
Max: 3 

Same as Item 0001 
Same as 
Item 0001 

3002 
CDRL Data in support 
of CLIN 3000 & 3001 

IAW CDRL  IAW CDRL N00039 

3003 
First Article 
Inspection 

IAW SOW  IAW SOW N00039 

3004 
Provisioned Item 
Order (PIO) 

IAW PIO  IAW PIO N00039 

3005 
Engineering Support 
Services 

IAW SOW Lot IAW SOW N00039 

3006 
ODCs in support of 
CLIN 3005 

IAW SOW  IAW SOW N00039 

3007 
CDRL Data in support 
of CLIN 3005 

IAW CDRL  IAW CDRL N00039 

Options: Production Year 4    
 

4000 
ATIP Production 
Option 

90 Days After 
Option 

Exercise 
(AOE)) 

10 at 90 days 
AOE, 5 per 

month 
thereafter until 

order is 
complete 
Max 25 

Same as Item 0001 
Same as 
Item 0001 

4001 ATIP TermSim  90 Days AOE 

One at 90 days 
AOE, one per 

month 
thereafter until 

order is 
complete 
Max: 3 

Same as Item 0001 
Same as 
Item 0001 

4002 
CDRL Data in support 
of CLIN 4000 & 4001 

IAW CDRL  IAW CDRL N00039 

4003 
First Article 
Inspection 

IAW SOW  IAW SOW N00039 
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CLIN Description Delivery Date Quantity Ship to Address UIC 

4004 
Provisioned Item 
Order (PIO) 

IAW PIO  IAW PIO N00039 

4005 
Engineering Support 
Services 

IAW SOW Lot IAW SOW N00039 

4006 
ODCs in support of 
CLIN 4005 

IAW SOW  IAW SOW N00039 

4007 
CDRL Data in support 
of CLIN 4005 

IAW CDRL  IAW CDRL N00039 

 
The Government will evaluate equally, as regards time of delivery, offers that propose delivery of each quantity 
within the applicable delivery period specified above.  Offers that propose delivery that will not clearly fall within 
the applicable required delivery period specified above, will be considered nonresponsive and rejected.  The 
Government reserves the right to award under either the required delivery schedule or the proposed delivery 
schedule, when an offeror offers an earlier delivery schedule than required above.  If the offeror proposes no other 
delivery schedule, the required delivery schedule above will apply. 
 
OFFEROR'S PROPOSED DELIVERY SCHEDULE 
 
WITHIN TBD DAYS AFTER 
DATE OF RECEIPT OF 
ITEM NO.     QUANTITY    WRITTEN NOTICE OF AWARD 
 
_______       ________      _________________ 
_______       ________      _________________ 
_______       ________      _________________ 
 
(End of clause) 
 
 
SECTION H - SPECIAL CONTRACT REQUIREMENTS  
 
 
7. In  clause H-1 ORDERING PROVISIONING ITEMS, paragraph (n)  has been modified as follows: 
 
“(n)  Provisioning Document, Specification, or Description of Work.   The applicable provisioning document or 
specification or the description of the work is set forth below.  To the extent of any inconsistency between any 
provisioning document or specification referred to below and the Schedule, the Schedule shall control.   
 
CLIN    Provisioning Document, Specification, or Description of Work 
1004, 2004, 3004, 4004  When ordered by the PCO, the Contractor shall provide spares and repair 

parts IAW the requirements of Attachment (1), Statement of Work, 
Paragraph 3.10.3.” 

 
 
8. Clause 5252.245-9201 GOVERNMENT FURNISHED PROPERTY has been renamed “H-2 GOVERNMENT 
FURNISHED PROPERTY”. 
 
 
9. Clause H-405 EXERCISE OF OPTION has been renamed “H-3 EXERCISE OF OPTION”. 
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SECTION I - CONTRACT CLAUSES  
 
 
10. The following clauses have been added by reference:  
 
52.209-3  First Article Approval--Contractor Testing  SEP 1989    
52.232-16  Progress Payments  AUG 2010    
52.233-3 Alt I  Protest After Award (Aug 1996) -  Alternate I  JUN 1985    
52.243-2 Alt I  Changes--Cost-Reimbursement (Aug 1987) -  Alternate I  APR 1984    
252.219-7004  Small Business Subcontracting Plan (Test Program)  JAN 2011    
252.225-7001  Buy American Act And Balance Of Payments Program  OCT 2011    
252.232-7004  DOD Progress Payment Rates  OCT 2001    
 
 
11. The following clauses have been deleted:  
         
52.233-3  Protest After Award  AUG 1996    
52.246-18  Warranty Of Supplies Of A Complex Nature  MAY 2001    
252.225-7001 Alt I  252.225-7001  Buy American Act and Balance of Payments 

Program (JAN 2009) Alternate I  
DEC 2010    

 
 
12. The following duplicate clauses have been deleted:  
         
52.209-9  Updates of Publicly Available Information Regarding 

Responsibility Matters  
JAN 2011    

252.204-7006  Billing Instructions  OCT 2005    
 
 
13. The following included by reference have been revised:  
         
52.202-1  Definitions  JUL 2004    
52.204-7  Central Contractor Registration  APR 2008    
52.204-10  Reporting Executive Compensation and First-Tier 

Subcontract Awards  
JUL 2010    

52.209-9  Updates of Publicly Available Information Regarding 
Responsibility Matters  

JAN 2011    

52.222-19  Child Labor -- Cooperation with Authorities and Remedies  JUL 2010    
252.203-7003  Agency Office of the Inspector General  SEP 2010    
252.215-7002  Cost Estimating System Requirements  MAY 2011    
252.227-7013  Rights in Technical Data--Noncommercial Items  SEP 2011    
252.227-7014  Rights in Noncommercial Computer Software and 

Noncommercial Computer Software Documentation  
MAR 2011    

252.227-7015  Technical Data--Commercial Items  SEP 2011    
252.242-7005  Contractor Business Systems  MAY 2011    
252.242-7006  Accounting System Administration  MAY 2011    
252.245-7003  Contractor Property Management System Administration  MAY 2011    
 
 
14. Clause 52.246-19  WARRANTY OF SYSTEMS AND EQUIPMENT UNDER PERFORMANCE 
SPECIFICATIONS OR DESIGN CRITERIA  (MAY 2001) has been incorporated in full text and with fill-in 
information added as follows: 
 
52.246-19     WARRANTY OF SYSTEMS AND EQUIPMENT UNDER PERFORMANCE SPECIFICATIONS 
OR DESIGN CRITERIA  (MAY 2001) 
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Definitions. Acceptance means the act of an authorized representative of the Government by which the Government 
assumes for itself, or as an agent of another, ownership of existing and identified supplies, or approves specific 
services rendered, as partial or complete performance of the contract. 
 
Defect means any condition or characteristic in any supplies or services furnished by the Contractor under the 
contract that is not in compliance with the requirements of the contract. 
 
Supplies means the end items furnished by the Contractor and related services required under this contract. Except 
when this contract includes the clause entitled Warranty of Data, supplies also mean ``data.'' 
 
(b) Contractor's obligations. (1) The Contractor's warranties under this clause shall apply only to those defects 
discovered by either the Government or the Contractor within one year after delivery. 
 
(2) If the Contractor becomes aware at any time before acceptance by the Government (whether before or after 
tender to the Government) that a defect exists in any supplies or services, the Contractor shall (i) promptly correct 
the defect, or (ii) promptly  
notify the Contracting Officer, in writing, of the defect, using the same procedures prescribed in paragraph (b)(3) of 
this clause.  
 
(3) If the Contracting Officer determines that a defect exists in any of the supplies or services accepted by the 
Government under this contract, the Contracting Officer shall promptly notify the Contractor of the defect, in 
writing, within 45 days after delivery of the nonconforming supplies.  Upon timely notification of the existence 
of a defect, or if the Contractor independently discovers a defect in accepted supplies or services, the Contractor 
shall submit to the Contracting Officer, in writing, within 30 days a recommendation for corrective actions, together 
with supporting information in sufficient detail for the Contracting Officer to determine what corrective action, if 
any, shall be undertaken.  
 
(4) The Contractor shall promptly comply with any timely written direction from the Contracting Officer to correct 
or partially correct a defect, at no increase in the contract price.  
 
(5) The Contractor shall also prepare and furnish to the Contracting Officer data and reports applicable to any 
correction required under this clause (including revision and updating of all other affected data called for under this 
contract) at no increase in the contract price.  
 
(6) In the event of timely notice of a decision not to correct or only to partially correct, the Contractor shall submit a 
technical and cost proposal within 30 days to amend the contract to permit acceptance of the affected supplies or 
services in accordance with the revised requirement, and an equitable reduction in the contract price shall promptly 
be negotiated by the parties and be reflected in a supplemental agreement to this contract.  
 
(7) Any supplies or parts thereof corrected or furnished in replacement and any services reperformed shall also be 
subject to the conditions of this clause to the same extent as supplies or services initially accepted. The warranty, 
with respect to these supplies, parts, or services, shall be equal in duration to that set forth in paragraph (b)(1) of this 
clause, and shall run from the date of delivery of the corrected or replaced supplies.  
 
(8) The Contractor shall not be responsible under this clause for the correction of defects in Government-furnished 
property, except for defects in installation, unless the Contractor performs, or is obligated to perform, any 
modifications or other work on such property. In that event, the Contractor shall be responsible for correction of 
defects that result from the modifications or other work.  
 
(9) If the Government returns supplies to the Contractor for correction or replacement under this clause, the 
Contractor shall be liable for transportation charges up to an amount equal to the cost of transportation by the usual 
commercial method of shipment from the place of delivery specified in this contract (irrespective of the f.o.b. point 
or the point of acceptance) to the Contractor's plant and return to the place of delivery specified in this contract. The 
Contractor shall also bear the responsibility for the supplies while in transit.  
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(10) All implied warranties of merchantability and "fitness for a particular purpose" are excluded from any 
obligation under this contract.  
 
(c) Remedies available to the Government. (1) The rights and remedies of the Government provided in this clause--  
 
(i) Shall not be affected in any way by any terms or conditions of this contract concerning the conclusiveness of 
inspection and acceptance; and  
 
(ii) Are in addition to, and do not limit, any rights afforded to the Government by any other clause of this contract.  
 
(2) Within 45 days after receipt of the Contractor's recommendations for corrective action and adequate supporting 
information, the Contracting Officer, using sole discretion, shall give the Contractor written notice not to correct any 
defect, or to correct or partially correct any defect within a reasonable time at a location to be determined at the 
time notice is given by the Contracting Officer.  
 
(3) In no event shall the Government be responsible for any extension or delays in the scheduled deliveries or 
periods of performance under this contract as a result of the Contractor's obligations to correct defects, nor shall 
there be any adjustment of the delivery schedule or period of performance as a result of the correction of defects 
unless provided by a supplemental agreement with adequate consideration.  
 
(4) This clause shall not be construed as obligating the Government to increase the contract price.  
 
(5)(i) The Contracting Officer shall give the Contractor a written notice specifying any failure or refusal of the 
Contractor to--  
 
(A) Present a detailed recommendation for corrective action as required by paragraph (b)(3) of this clause;  
 
(B) Correct defects as directed under paragraph (b)(4) of this clause; or  
 
(C) Prepare and furnish data and reports as required by paragraph (b)(5) of this clause.  
 
(ii) The notice shall specify a period of time following receipt of the notice by the Contractor in which the 
Contractor must remedy the failure or refusal specified in the notice.  
 
(6) If the Contractor does not comply with the Contracting Officer's written notice in paragraph (c)(5)(i) of this 
clause, the Contracting Officer may by contract or otherwise--  
 
(i) Obtain detailed recommendations for corrective action and either--  
 
(A) Correct the supplies or services; or  
 
(B) Replace the supplies or services, and if the Contractor fails to furnish timely disposition instructions, the 
Contracting Officer may dispose of the nonconforming supplies for the Contractor's account in a reasonable manner, 
in which case the Government is entitled to reimbursement from the Contractor, or from the proceeds, for the 
reasonable expenses of care and disposition, as well as for excess costs incurred or to be incurred;  
 
(ii) Obtain applicable data and reports; and  
 
(iii) Charge the Contractor for the costs incurred by the Government. 
 
(End of clause) 
 
 
SECTION J - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS  
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15. The following Exhibits and Attachments have been modified:  
 
Exhibits: 
Exhibit A - Contract Data Requirements List (CDRL) A001 through A100 12 April 2012 
(Note the following CDRL Changes: Block A. Contract Line Item No. was revised to add CLIN references; Block 
B. Exhibit. was revised to reflect Exhibit A in lieu of Exhibit B, and Block C. Category. was revised to reflect the 
right category reference where necessary.) 
 
Attachments: 
Attachment 1 - ATIP Statement of Work (SOW) 12 April 2012 
(Note: the description of changes to the SOW can be found in the Document Change History following the Cover 
page of the SOW.) 
 
Attachment 10 - ATIP TMCR Version 1 Final 5 April 2012  
 
(Note: Section  2.2.1.3 Handbooks was revised to remove reference to USM Content Management and 
Configuration Control Guide.). 
 
 
SECTION K - REPRESENTATIONS, CERTIFICATIONS AND OTHER STATEMENTS OF OFFERORS  
 
 
 
16. Full text clause 52.204-8 ANNUAL REPRESENTATIONS AND CERTIFICATIONS has been updated from 
version (MAY 2011) to (MAR 2012).  
 
17. Full text clause 252.204-7007 ALTERNATE A, ANNUAL REPRESENTATIONS AND CERTIFICATIONS 
has been updated from version (SEP 2011) to (NOV 2011) as follows:  
 
 
18 The following clause has been deleted:  
         
52.230-1  Cost Accounting Standards Notices And Certification  OCT 2008    
 
 
19. The following duplicate clauses have been deleted:  
         
52.203-2  Certificate Of Independent Price Determination  APR 1985    
252.209-7001  Disclosure of Ownership or Control by the Government of a 

Terrorist Country  
JAN 2009    

252.247-7022  Representation Of Extent Of Transportation Of Supplies By 
Sea  

AUG 1992    

 
 
20. Full text clause 52.209-752.209-7   INFORMATION REGARDING RESPONSIBILITY MATTERS (FEB 
2012) has been updated from version (JAN 2011) to (FEB 2012). 
 
 
 
SECTION L - INSTRUCTIONS, CONDITIONS AND NOTICES TO BIDDERS  
 
 
21. The following duplicate clause have been deleted:  
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52.215-23  Limitations on Pass-Through Charges  OCT 2009    
 
 
22. In clause L-317 – SUBMISSION OF PROPOSALS (COMPLEX) (JUL 1999), paragraphs 1.2; 3.0 (vi); and 
5.4.2.1 have been revised as follows: 
 
1.2 TIME & DATE FOR RECEIPT OF PROPOSALS 
The time and date for receipt of proposals is 12:00 pm, 01 May 2012, in accordance with 
paragraph 1.7 within this provision. Submissions are subject to the late proposal provisions of FAR 
52.215-1, Instructions to Offerors-Competitive Acquisition. All times are local time in San Diego, 
California. 
 
3.0 (vi) Section F:  Systems and Compliances 

 
The Offeror shall provide documentation that demonstrates they currently have an adequate Accounting 
System, Estimating System, and Purchasing System.  If available, the Offeror shall include the report 
number and date of the cognizant DCAA office's determination stating that the Offeror's accounting system 
is adequate for the accumulation, reporting, and billing of costs under a cost reimbursement contract (attach 
a copy of the report).  If the Offeror does not have a determination from DCAA regarding its accounting 
system, the Offeror shall provide documentation as to why their business systems have not been reviewed 
or why documentation cannot be provided, and justification as to the adequacy of their accounting system.  
In making the responsibility determination, the Government may pursue additional reviews of the Offeror's 
business systems to determine adequacy.  In order to be awarded a cost reimbursement contract, a 
contractor must have an adequate accounting system in accordance with 16.301-3.  Additionally, the 
Offeror must have a DCMA-approved Disclosure Statement prior to contract award in accordance with 
FAR 30.202-6.  The Offeror shall include the report number and date of the cognizant DCMA office's 
determination stating that the Offeror's Disclosure Statement is adequate (attach a copy of the report). 

 

5.4.2.1  Attachment 6-1   Cost Element CLIN Traceability Breakout  
The Offeror/major subcontractor shall provide a time-phased (by Government Fiscal Year Quarter and 
Government Fiscal Year), detailed cost element breakout of labor, material, subcontracts and G&A/other 
costs at Level 2 of the WBS (Attachment 6-1) for each CLIN. 
 
The intent of Attachment 6-1 is to allow the Offeror/major subcontractor to provide a consolidated, fully 
traceable breakout of the proposed cost at Level 2 of the WBS, using the Offeror’s/major subcontractor’s 
own labor categories, burdens and other aspects of the Offeror’s/major subcontractor’s accounting 
structure. 
 
The cost breakdown shall indicate the Offeror’s total proposed cost (broken down by labor hours, rates, and 
dollars; material dollars, Other Direct Cost (ODC) dollars, and subcontract dollars) including applicable 
overheads, indirect rates and dollars, General and Administrative (G&A), Facilities Capital Cost of Monies 
(FCCM), and fee.  Any Major Subcontractor’s (greater than 10% of prime Offeror’s proposed cost) shall 
be provided in complete detail with cost breakout.  Any information submitted must support the costs 
proposed. Include sufficient detail or cross references to clearly establish the relationship of the information 
provided to the cost proposed. Support any information provided by explanations or supporting rationale, 
as needed, to permit the Contracting Officer and authorized representatives to evaluate the documentation.  
 

 
23. In clause L-500 NOTIFICATION OF USE OF CONTRACTOR SUPPORT, the Company Points of 
Contact have been added to as follows: 
 
Company Points of Contact: 
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Company POC Contact Information 
Booz Allen Hamilton Kathy Clark Email: clark_kathy@bah.com  

Phone: (619) 725-6765 
Systems Technology Forum, Ltd, Gerrit Van Glabbeek Email: gvan@stfltd.com 

Phone: (619) 780-0627 
 
(End of Summary of Changes)  
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