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Next Generation Enterprise Network (NGEN)
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	1.  DATA ITEM NO

A019
	2. TITLE OF DATA ITEM

Installation Technical Documentation and Plans
	3. SUBTITLE 

 

	4. AUTHORITY (Data Acquisition Document No.)

COMSPAWAR M-4720.1 Version 3.0
	5. CONTRACT REFERENCE 
              
See BLK 16
	6. REQUIRING OFFICE

PMW 205
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F
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N/A
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	16. REMARKS:  

1. Block 4: The Plan of Actions and Milestones (POA&M) shall include all sections as described in COMSPAWAR M-4720.1, Appendix H-1.

Block 8: The Government shall have 15 days after receiving the (POA&M) to review and comment.   

Block 12: Submit the POA&M 90 days prior to each installation.

Block 13: Revise and resubmit the updated POA&M to the Government for approval within five days of receiving comments.  Subsequent submissions are as required until the RTM is approved. 
____________________________________________________________

2. Block 4: The Site Survey Report shall include all sections and content as described in the COMSPAWAR M-4720.1, Space and Naval Warfare Systems Command (SPAWAR) Shore Installation Process Handbook (SIPH), Appendix M, Version3.0, October 2009.
[bookmark: _GoBack]
Block 8: The Government shall have five days after receiving the Site Survey Report to review and comment.  

Block 12: Submit the Site Survey Report 75 days prior to each installation.

Block 13: Revise and resubmit the updated Site Survey Report to the Government for approval within five days of receiving comments.  Subsequent submissions are as required until the Site Survey Report is approved.
___________________________________________________________

3. Block 4: The Installation Design Plan (IDP), including as-built drawings, shall include all sections and content as described in COMSPAWAR M-4720.1, Space and Naval Warfare Systems Command (SPAWAR) Shore Installation Process Handbook (SIPH), Appendix Q1, Version3.0, October 2009.

Block 8: The Government shall have five days after receiving the IDP to review and comment.  

Block 12: Submit 60 days prior to each installation.

Block 13: Revise and resubmit the updated IDP to the Government for approval within five days of receiving comments.  Subsequent submissions are as required until the IDP is approved. 

___________________________________________________________

4. Block 4: Bill of Materials (BOM)

Blocks 10 and 12: Submit 60 days prior to each installation.

Block 13: N/A
___________________________________________________________

5. Block 4: The Installation In-Brief shall include all sections and content as described in COMSPAWAR M-4720.1, Space and Naval Warfare Systems Command (SPAWAR) Shore Installation Process Handbook (SIPH), Appendix V, Version3.0, October 2009.  

Block 8: The Government shall have two days after receiving the Installation In-Brief to review and comment.  

Block 12: Submit the Installation In-Brief five days prior to each installation.

Block 13: Revise and resubmit the updated Installation In-Brief to the Government for approval within two days of receiving comments.  Subsequent submissions are as required until the Installation In-Brief is approved. 
____________________________________________________________
	
6. Block 4: The Shore Site Installation Completion Report (ICR) shall include all sections and content as described in COMSPAWAR M-4720.1, Space and Naval Warfare Systems Command (SPAWAR) Shore Installation Process Handbook (SIPH), Appendix W2, Version3.0, October 2009.

Block 8: Government shall have five days after receiving the ICR to review and comment.  

Block 12: Submit the ICR 60 days after completing each installation.

Block 13: Revise and resubmit the updated ICR to the Government for approval within five days of receiving comments.  Subsequent submissions are as required until the Site Survey Report is approved. 
____________________________________________________________

Block 5:  PWS Paragraphs:
1. Contractors shall: 3.3.1.k, 3.3.1.l, 3.3.1.5.b.iii, 3.3.8.d, 3.4.1.4.a.vii, 3.5.1.b.ii, 3.5.1.b.iii, 3.5.1.b.iv, 3.5.1.b.v, 3.5.1.b.vii, 3.5.1.d.ii,  3.5.1.d.iii, 3.5.1.d.iv, 3.6.2.2.c 
2. ES Contractor shall:  3.3.23.g.i, 3.4.1.4.b, 3.6.2.2.a
3. TXS Contractor shall: 3.3.18.d, 3.4.1.4.b

Block 14: Submit all deliverables with the exception of IDPs and as-built drawings in electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Information Management Manager.  IDPs and as-built drawings shall be developed and provided in Visio, AutoCAD, or compatible format.
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