STATEMENT OF WORK

Tri-band Antenna Signal Combiner Military User Assessment #2
1. PLACES OF PERFORMANCE

a. SPAWARSYSCEN, Tampa, FL

b. SPAWARSYSCEN, Jacksonville, FL 

2. REFERENCES

Not Applicable

3. SPECIFICATIONS

Not Applicable.

4. SECURITY REQUIREMENTS

This statement of work is designated UNCLASSIFIED, however programs associated with the tasking herein may be classified up to and including SECRET.  The contractor shall apply for appropriated personnel clearance and accesses on award of this order.  Contractor’s request for visit authorization shall be submitted in accordance with DOD 5220.22M (Industrial Security Manual for safeguarding classified information) not later than one (1) week prior to visits when visiting other government and/or DOD facilities.

5. COR DESIGNATION

The COR for this contract is Mike Masters, Code 33J who can be reached at (904) 542-6114.

6. DESCRIPTION OF WORK

The contractor will provide a TASC Military User Assessment.  The following outlines what the contractor will be responsible for.  The TASC is designed and developed by BALL Aerospace and is a proprietary design.

6.1 TASC SYSTEM TROUBLESHOOTING & ENGINEERING


Effort includes 1 week of Senior Engineer working on TASC system.


Tasks include:

a. Check system out for desired operation.  

b. Implement any changes resulted from previous tests.  

c. Investigate how to improve the power output level of the TASC System and implement.  

d. Schedule downconverter vendor to troubleshoot and repair faulty downconverter S/N 006.

6.2 ON-SITE TROUBLESHOOTING & TESTING
Effort includes 2 weeks of Senior Engineer and Engineer 2 working on-site on TASC system.

Tasks include:

a. On-Site testing to integrate into existing SDN Equipment and/or Ku-Band Terminal Equipment.  

b. Resolve any issues with signal levels, interface cabling, and equipment settings.  

c. Will require part time support from an experienced operator/technician for the Government Equipment.

6.3 TASC SYSTEM TROUBLESHOOTING, ENGINEERING & DOCUMENTING

Effort includes 1 week of Senior Engineer working on TASC system and/or documentation.

Tasks include (if system needs further engineering, the documentation will not be completed include of system engineering & troubleshooting):

a. Re-Work MUA presentation for clarity.  

b. Improve on presentation format to better inform Users.


6.4 PRE-ASSESMENT TESTING (ON-SITE)
Effort includes 1 week of Senior Engineer working on-site testing and demonstrating TASC system.

Tasks include:

a. On-Site dry run of all objectives contained in MUA.  

b. Verify hardware operation and presentation plan.

 6.5 MILITARY USER ASSESMENT
Effort includes 1 week of Senior Engineer and Senior Manager participating in MUA.  

Tasks include:  On-Site for MUA.

  6.6 MANAGEMENT & ADMINISTRATION

Effort includes Senior Administrator and Manager Support for entire program length.  

Tasks include:

a. Program Management 

b. Program Administration

7. GOVERNMENT FURNISHED INFORMATION

The government will provide access to documentation, information, and databases as needed to accomplish the task.  The Government may provide on-Site work/office space for this contract.

8. GOVERNMENT FURNISHED MATERIAL


Not Applicable

9. GOVERNMENT FURNISHED EQUIPMENT

Not Applicable

10. CONTRACTOR FURNISHED EQUIPMENT

Not Applicable

11. CONTRACTOR FURNISHED MATERIAL

Not Applicable

12. TRAVEL REQUIREMENTS

Not Applicable

Other travel may be necessary if directed so by the COR.

13. TRANSPORTATION OF EQUIPMENT/MATERIAL

Not Applicable.

14. DATA/PRODUCT DELIVERABLES

Technical Reports, Trip Reports as required.

Hard copies shall be marked as follows and delivered to:  COR, Mike Masters, Code 33J

15. SUB-CONTRACTING REQUIREMENTS

Not Applicable

16. ACCEPTANCE PLAN

Services and data items will be reviewed for quality and compliance prior to acceptance.  The work under this delivery order shall not be considered complete until the Government has officially accepted all data deliverables.  

17. OTHER CONSIDERATIONS/REQUIREMENTS

Not Applicable

18. LIST OF ATTACHMENTS 

Not Applicable

