List of Equipment and Services and Schedule

Task/Item	Base Year ROM Cost	Completion Date	Option 1 FY05 ROM Cost	Completion date*	Option 2 FY06 ROM Cost	Completion date*
Operations Position (Equipment)	$84,762	12/15/2004	$84,763	NLT 12M OEX	$84,763	NLT 12M OEX
Design Validation Tests	$51,728	12/15/2004	$51,729	NLT 12M OEX	$51,729	NLT 12M OEX
Integration and Test	$124,628	12/15/2004	$124,629	NLT 12M OEX	$124,629	NLT 12M OEX
Sled (Equipment)	$228,283	12/15/2004	$228,284	NLT 12M OEX	$228,284	NLT 12M OEX
Radome (Equipment)	$498,026	12/15/2004	$498,027	NLT 12M OEX	$498,027	NLT 12M OEX
Training	$126,644	12/15/2004				
Installation and Checkout	$150,598	12/15/2004	$150,599	NLT 12M OEX	$150,599	NLT 12M OEX
Site Acceptance Testing	$58,690	12/15/2004	$58,691	NLT 12M OEX	$58,691	NLT 12M OEX
Flight Certification	$27,577	12/15/2004				
Technical Manuals	$11,204	12/15/2004				
Spares (Equipment)	$590,000	12/15/2004	$590,000	NLT 12M OEX	$590,000	NLT 12M OEX
Subtotals	$1,952,140		$1,786,722		$1,786,722	
	Grand Total		$5,525,584			

* - NLT 12M OEX = No later than 12 months from option exercise