

# AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE PAGE OF PAGES  
1 21

2. AMENDMENT/MODIFICATION NO. 0008	3. EFFECTIVE DATE SEE BLOCK 16C	4. REQUISITION/PURCHASE REQ. NO.	5. PROJECT NO. (If applicable)
6. ISSUED BY COMMANDER, SPACE AND NAVAL WARFARE SYSTEMS 1325 10TH ST SE, BLDG 196, SUITE 301, WASHINGTON DC 20374	CODE N00039	7. ADMINISTERED BY (If other than Item 6)	CODE

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) TBD	<input checked="" type="checkbox"/> 9A. AMENDMENT OF SOLICITATION NO. N00039-12-R-0009 <input type="checkbox"/> 9B. DATED (SEE ITEM 11) 05/09/2012 <input type="checkbox"/> 10A. MODIFICATION OF CONTRACT/ORDER NO. <input type="checkbox"/> 10B. DATED (SEE ITEM 13)
CODE	FACILITY CODE

## 11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers  is extended,  is not extended.  
 Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:  
 (a) By completing items 8 and 15, and returning \_\_\_\_\_ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

## 13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
<input type="checkbox"/>	
<input type="checkbox"/>	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
<input type="checkbox"/>	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
<input type="checkbox"/>	D. OTHER (Specify type of modification and authority)

**E. IMPORTANT:** Contractor  is not,  is required to sign this document and return \_\_\_\_\_ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)  
 The purpose of this amendment is to provide updates to the PWS. Please see the attached for the summary of the changes and change pages.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)	16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) CDR JOHN WINDOM
15B. CONTRACTOR/OFFEROR (Signature of person authorized to sign)	16B. UNITED STATES OF AMERICA (Signature of Contracting Officer)
15C. DATE SIGNED	16C. DATE SIGNED 06/22/2012

## SECTION SF 30 BLOCK 14 CONTINUATION PAGE

## SUMMARY OF CHANGES

Request for Proposal (RFP) N00039-12-R-0009 has been changed as follows:

Amendment Number	Industry Question Number	Document	Summary of Change	Change Page
0008	N/A	PWS	<p>Table 2.1-1 Applicable Documents Table</p> <p>Applicable Documents that have been updated are as follows:</p> <p>3. Communications Assistance for Law Enforcement Act (CALEA) 47 United States Code (U.S.C.) 1001-1010</p> <p>15. DoD X 509 Certificate Policy v10.2, May 4, 2011 was added and the rest of the documents were renumbered accordingly</p> <p>27. Hazardous Material Transportation Act, 1975, Title 49 U.S.C. 5101-5127</p> <p>46. Privacy Act of 1974, Public Law 93-579, (5 U.S.C. 552a)</p> <p>Naval Enterprise Networks (NEN) Program Office Applicable Documents</p> <p>10. NGEN Milestone C (MS C) Systems Engineering Plan (SEP), v 0.5, 12 September 2011</p>	2.1 Applicable Documents, Attachments, and Appendices-Change Page
0008	N/A	PWS	<p>Section 3.1</p> <p>The fourth paragraph has been modified.</p>	3.1 Scope-Change Page
0008	N/A	PWS	<p>Table 3.1-1</p> <p>Mapping of NGEN Services to Contract Segments has been modified for Voice over Internet Protocol (VoIP) Options and Services</p>	Table 3.1-1: Mapping of NGEN Services to Contract Segments-Change Page
0008	N/A	PWS	<p>Section 3.1.2</p> <p>Paragraph b and all subparagraphs have been deleted and the remaining paragraphs renumbered accordingly.</p>	

0008		PWS	<p>Section 3.2.2</p> <p>The following paragraphs in Section 3.2.2 have been updated:</p> <p>The Contractors shall:                      3.2.2a iii has been modified                      3.2.2.a vii has been added so the rest have been renumbered accordingly                      3.2.2a xiii has been deleted (as originally numbered)                      3.2.2c, c i and c ii have been combined and modified</p> <p>The ES Contractor shall:                      3.2.2a (which is also no longer numbered)                      3.2.2b and 3.2.2c were deleted</p> <p>The TXS Contractor shall:                      3.2.2a (which is also no longer numbered)                      3.2.2b and 3.2.2c were deleted</p>	3.2.2 Continual Service Improvement (CSI) - Change Page
0008	N/A	PWS	<p>Section 3.2.4</p> <p>Language has been added to Line 896, The Contractor shall.</p> <p>09 May 2012: "The Contractors shall"</p> <p>Amendment: "For the assigned services and systems the Contractors shall"</p>	
0008	N/A	PWS	<p>Section 3.2.4</p> <p>The Contractor shall paragraph 3.2.4e has been updated.</p> <p>09 May 2012: "Complete assigned tasks per the Government's approved mitigation strategy for any accepted risks."</p> <p>Amendment: "Complete assigned tasks per the Contractor's approved mitigation strategy for any accepted risks."</p>	
0008	N/A	PWS	<p>Table 3.2-1 Table NGEN Governance Entities</p> <p>Training Requirements Review Board frequency has been updated</p> <p>09 May 2012: "Annually"</p> <p>Amendment: "Monthly"</p>	

0008	N/A	PWS	<p>Figure 3.2-1 NGEN Governance Hierarchy and Interaction</p> <p>Training Requirements Review Board frequency has been updated</p> <p>09 May 2012: "Annually"</p> <p>Amendment: "Monthly"</p>	
0008	N/A	PWS	<p>Section 3.2.5.1</p> <p>Language has been added to Line 969, The Contractor shall.</p> <p>09 May 2012: "The Contractors shall"</p> <p>Amendment: "For the assigned services and systems, the Contractors shall"</p>	
0008	N/A	PWS	<p>Section 3.2.5.2</p> <p>Language has been added to Line 1000, The Contractor shall.</p> <p>09 May 2012: "The Contractors shall"</p> <p>Amendment: " "For the assigned services and systems, the Contractors shall"</p>	
0008	N/A	PWS	<p>Section 3.2.5.3</p> <p>Language has been added to Line 1027, The Contractor shall.</p> <p>09 May 2012: "The Contractors shall"</p> <p>Amendment: "For the assigned services and systems, the Contractors shall"</p>	
0008	N/A	PWS	<p>Section 3.2.5.4</p> <p>The following paragraphs in Section 3.2.5.4 have been updated:</p> <p>The ES Contractor shall:                      3.2.5.4a language has been added                      3.2.5.4b has been modified                      3.2.5.4e was deleted and the rest of the paragraphs were renumbered accordingly.</p>	<p>3.2.5.4                      Training Requirements Review Board (TRRB)-                      Change Page</p>

0008	N/A	PWS	<p>Section 3.2.5.5</p> <p>Language has been added to Line 1089, The Contractor shall.</p> <p>09 May 2012: "The Contractors shall"</p> <p>Amendment: "For the assigned services and systems, the Contractors shall"</p>	
0008	N/A	PWS	<p>Section 3.2.5.6</p> <p>Language has been added to Line 1128, The Contractor shall.</p> <p>09 May 2012: "The Contractors shall"</p> <p>Amendment: "For the assigned services and systems, the Contractors shall"</p>	
0008	N/A	PWS	<p>Section 3.2.5.7</p> <p>Language has been added to Line 1170 , The Contractor shall.</p> <p>09 May 2012: "The Contractors shall"</p> <p>Amendment: "For the assigned services and systems, the Contractors shall"</p>	
0008	N/A	PWS	<p>Section 3.2.5.8</p> <p>Line 1213, "The Contractor shall" has been updated.</p> <p>09 May 2012: "The Contractors shall"</p> <p>Amendment: "For the assigned services and systems, the Contractors shall"</p>	
0008	N/A	PWS	<p>Section 3.2.6</p> <p>The Contractor shall paragraph 3.2.6f has been added.</p> <p>09 May 2012: N/A</p> <p>Amendment: "Provide the Government unrestricted read access to all tools."</p>	

0008	N/A	PWS	<p>Section 3.3.1</p> <p>The Contractor shall paragraph 3.3.1k has been updated.</p> <p>09 May 2012:"Update all as-built site drawings and associated documentation for assigned components and functions for all sites. Updates or redline changes to the drawings are permissible unless otherwise required under Paragraph K below. (CDRL A019 – Installation Technical Documentation and Plans)"</p> <p>Amendment: "Update all or develop new as-built site drawings and associated documentation for assigned components and functions for all Class II changes at all sites. (CDRL A019 – Installation Technical Documentation and Plans)"</p>	
0008	N/A	PWS	<p>Section 3.3.1</p> <p>The Contractor shall paragraph 3.3.1n has been added.</p> <p>09 May 2012: N/A</p> <p>Amendment: "Accommodate Government personnel participation in all IT life cycle events (e.g., determination and decomposition of requirements, analysis of alternatives, solution development, design and technical reviews, testing, implementation, and retirement) to allow Government oversight throughout the life cycle."</p>	
0008	N/A	PWS	<p>Section 3.3.1.1</p> <p>The following paragraphs in Section 3.3.1.1 have been updated:</p> <p>A new second and third paragraph were added. The last paragraph has been updated.</p>	<p>3.3.1.1 Systems Engineering Technical Review (SETR) Process- Change Page</p>
0008	N/A	PWS	<p>Section 3.3.1.2</p> <p>The following paragraphs in Section 3.3.1.2 have been updated:</p> <p>3.3.1.2b i a has been modified 3.3.1.2b ii has been modified 3.3.1.2c (including all subparagraphs) have been modified</p>	<p>3.3.1.2 Core Build Services- Change Page</p>

0008	N/A	PWS	<p>Section 3.3.1.5</p> <p>The following paragraphs in Section 3.3.1.5 have been updated:</p> <p>The Contractors shall:                      3.3.1.5a ii j iii has been modified                      3.3.1.5a iv b i, b ii, and bii a have been added                      3.3.1.5b language has been deleted</p> <p>The ES Contractor shall:                      3.3.1.5e, f and g were added</p> <p>The TXS Contractor shall:                      3.3.1.5e, f and g were added</p>	3.3.1.5 Technology Refresh and Modernization-Change Page
0008	N/A	PWS	<p>Section 3.3.2.2.1</p> <p>"The Contractors shall" statement was updated.</p> <p>The following paragraphs in Section 3.3.2.2.1 have been updated:</p> <p>The Contractors shall:                      3.3.2.2.1h iii has been modified                      3.3.2.2.1h iii a has been deleted and the rest are renumbered accordingly</p> <p>The ES Contractor shall:                      3.3.2.2.1d iv has been modified                      3.3.2.2.1d iv a has been modified</p> <p>The TXS Contractor shall:                      3.3.2.2.1a is no longer numbered</p>	3.3.2.2.1 Government Directed Actions (GDAs)-Change Page

0008	N/A	PWS	<p>Section 3.3.2.2.2</p> <p>Language has been deleted from paragraph 3.3.2.2.2d.</p> <p>09 May 2012: "Accept, distribute, track, and mitigate all assigned NetOps incidents in accordance with the incident management process described in the NGEN Process Definition Model, listed as Attachment 11 in Section J of the contract."</p> <p>Amendment: "Accept, distribute, track, and mitigate all assigned NetOps incidents in accordance with the Incident Management Process."</p>	
0008	N/A	PWS	<p>Section 3.3.2.3</p> <p>The first paragraph has been updated.</p> <p>Ordering Tool Interface requirements have been placed into 3.3.2.3.1.</p> <p>Order to Delivery requirements have been placed into 3.3.2.3.2.</p>	3.3.2.3 Service Order Management-Change Page
0008	N/A	PWS	<p>Section 3.3.3</p> <p>The ES Contractor shall paragraph 3.3.3n has been deleted and the remaining paragraphs renumbered accordingly.</p>	

0008	N/A	PWS	<p>Section 3.3.4.1</p> <p>Language has been deleted from The ES Contractor shall paragraph in paragraph 3.3.4.1b.</p> <p>09 May 2012: "Investigate suspicious activities and classify incidents in accordance with: 1) Chairman of the Joint Chiefs of Staff Instruction (CJCSI) 6510.01F Information Assurance (IA) and Support to Computer Network Defense (CND), February 9, 2011; and, 2) NGEN Incident Management process described in the NGEN Process Definition Model listed as Attachment 11 in Section J of the contract."</p> <p>Amendment: "Investigate suspicious activities and classify incidents in accordance with: 1) Chairman of the Joint Chiefs of Staff Instruction (CJCSI) 6510.01F Information Assurance (IA) and Support to Computer Network Defense (CND), February 9, 2011; and, 2) Incident Management process."</p>	
0008	N/A	PWS	<p>Section 3.3.4.1</p> <p>Language has been deleted from The ES Contractor shall paragraph 3.3.4.1c.</p> <p>09 May 2012: "Report suspicious activities via the incident ticket tracking system, in accordance with the NGEN Incident Management process described in the NGEN Process Definition Model listed as Attachment 11 in Section J of the contract."</p> <p>Amendment: "Report suspicious activities via the incident ticket tracking system, in accordance with the Incident Management process."</p>	
0008	N/A	PWS	<p>Section 3.3.5</p> <p>The following paragraphs in Section 3.3.5 have been updated:</p> <p>Defense in Depth: 3.3.5a, b, c and d have been modified</p> <p>The TXS Contractor shall: 3.3.5a has been modified 3.3.5a i, ii, iii, iv and v have been deleted</p>	<p>3.3.5 Boundary, Demilitarized Zone (DMZ), and Communities of Interest (COI) Services- Change Page</p>

0008	N/A	PWS	<p>Section 3.3.5.1</p> <p>Language has been deleted from The TXS Contractor shall paragraph 3.3.5.1d.</p> <p>09 May 2012: "Operate and maintain B1 terminal services interfaces that support secure Layer 2 and Layer 3 traffic and protocol, and allow traffic from S&amp;T seats to the server farms (currently Citrix SW)."</p> <p>Amendment: "Operate and maintain B1 terminal services interfaces that support secure Layer 2 and Layer 3 traffic and protocol, and allow traffic from S&amp;T seats to the server farms."</p>	
0008	N/A	PWS	<p>Section 3.3.5.4</p> <p>Language has been deleted in The TXS Contractor shall paragraph 3.3.5.4f.</p> <p>09 May 2012: "Deliver TXS equipment and Pack-up Kits (PUK) in coordination with the Government to end users and commands for the support of deployed units at non-NGEN sites or for use across network management domains. PUKs consist of:"</p> <p>Amendment: "Deliver TXS equipment and Pack-up Kits (PUK) in coordination with the Government to commands for the support of deployed units at non-NGEN sites or for use across network management domains. PUKs consist of:"</p>	

0008	N/A	PWS	<p>Section 3.3.7.1</p> <p>The first paragraph in Section 3.3.7.1 has been modified:</p> <p>09 May 2012: "Intrusion management refers to the process of utilizing an intrusion detection and prevention product that will collect security intrusions events from NGEN to comply with DON directives, analyze network traffic, and provide personnel with a centralized security event view."</p> <p>Amendment: "Intrusion Management refers to the process of utilizing an intrusion detection and prevention product that will collect security intrusions events from NGEN to comply with DON directives, analyze network traffic, and provide personnel with a centralized security event view."</p>	
0008	N/A	PWS	<p>Section 3.3.7.1</p> <p>Language has been deleted from The TXS Contractor shall paragraph 3.3.7.1b i</p> <p>09 May 2012: "Update sensor SW in accordance with the NGEN Change Management process described in the NGEN Process Definition Model listed as Attachment 11 in Section J of the contract."</p> <p>Amendment: "Update sensor SW in accordance with the Change Management process."</p>	
0008	N/A	PWS	<p>Section 3.3.8</p> <p>The following paragraphs in Section 3.3.8 have been updated:</p> <p>The Contractors shall statement has been modified.</p> <p>The Contractor shall: 3.3.8f language has been added</p> <p>The ES Contractor shall: 3.3.8j has been modified</p>	<p>3.3.8 Security and IT Certification and Accreditation (C&amp;A) Services-Change Page</p>

0008	N/A	PWS	<p>3.3.12</p> <p>ES Contractor shall Paragraph 3.3.12a has been modified.</p> <p>09 May 2012: "Develop NetOps training solution alternatives and recommendations in accordance with the below sub paragraphs. (CDRL A033 - Training Requirements Analysis Documentation)."</p> <p>Amendment: "Develop NetOps training solution alternatives and recommendations in accordance with the below sub paragraphs. (CDRL A033 - Training Requirements Analysis Documents)."</p>	
0008	N/A	PWS	<p>3.3.12.2</p> <p>The following paragraphs in Section 3.3.12.2 have been updated:</p> <p>The ES Contractor shall: 3.3.12.2a has been modified 3.3.12.2b has been modified</p> <p>The TXS Contractor shall: 3.3.12.2b has been modified</p>	3.3.12.2 Process and Tools Training- Change Page
0008	N/A	PWS	<p>Section 3.3.14.1</p> <p>Language has been added to The Contractor shall paragraph 3.3.14.1c iii.</p> <p>09 May 2012: "Conduct fail over testing of MOC's transport infrastructure twice a year, as planned and approved by the local MOC commander."</p> <p>Amendment: "Conduct fail over testing of each MOC's transport infrastructure twice a year, as planned and approved by the local MOC commander."</p>	
0008	N/A	PWS	<p>Section 3.3.14.1</p> <p>The Contractor shall paragraph 3.3.14.1c v has been modified</p> <p>09 May 2012: "For the MOC C2 COOP server farms when planned and authorized by each MOC site."</p> <p>Amendment: "Conduct fail over testing twice a year for each of the MOC C2 COOP server farms when planned and authorized by each MOC commander."</p>	

0008	N/A	PWS	<p>Section 3.3.14.2.1</p> <p>Line 3406 has been modified.</p> <p>09 May 2012: "For the orders received each Contractor shall:"</p> <p>Amendment: "For assigned services and systems, the Contractor shall:"</p>	
0008	N/A	PWS	<p>Section 3.3.14.2.2</p> <p>Line 3414 has been modified.</p> <p>09 May 2012: "For the orders received each Contractor shall:"</p> <p>Amendment: "For assigned services and systems, the Contractor shall:"</p>	
0008	N/A	PWS	<p>Section 3.3.15</p> <p>Language has been added to The ES Contractor shall paragraph 3.3.15k.</p> <p>09 May 2012: "Perform file removal for up to 315 electronic spillage incidents"</p> <p>Amendment: "Perform file removal annually for up to 315 electronic spillage incidents"</p>	
0008	N/A	PWS	<p>Section 3.3.16</p> <p>The following paragraphs in Section 3.3.16 have been updated:</p> <p>Paragraph three was modified.</p> <p>The ES Contractor shall 3.3.16a has been modified and is no longer numbered 3.3.16b was deleted along with subparagraphs</p> <p>Language has been added to The TXS Contractor shall paragraph.</p>	<p>3.3.16 Electronic Software Delivery Services (ESDS) - Change Page</p>

0008	32, 33	PWS	<p>Section 3.3.17</p> <p>The following paragraphs in Section 3.3.17 have been updated:</p> <p>Language has been added and deleted to the first paragraph.</p> <p>3.3.17d language has been added</p> <p>The ES Contractor shall:  3.3.17e language has been added  3.3.17g has been modified  3.3.17m i e has been modified  3.3.17m iii has been modified</p>	3.3.17 Service Desk Services-Change Page
0008	N/A	PWS	<p>Section 3.3.18.5</p> <p>The TXS Contractor shall paragraph 3.3.15.5b iv has been modified.</p> <p>09 May 2012: "Maintain approved B2 configurations in accordance with the IA documents contained in 3.3: Applicable Documents – Information Assurance (IA) Compliance."</p> <p>Amendment: "Maintain approved B2 configurations in accordance with the IA documents contained in Table 2.1 -2: Applicable Documents – Information Assurance (IA) Compliance."</p>	
0008	121	PWS	<p>Section 3.3.21.1</p> <p>The ES Contractor shall paragraph 3.3.21.1a has been modified.</p> <p>09 May 2012: "Establish a centrally managed, secure application hosting environment to support the Echelon II and Enterprise applications identified in Table 3.3.21-1: Hosted Applications."</p> <p>Amendment: "Establish a centrally managed, secure application hosting environment to support the Echelon II and Enterprise applications identified in Table 3.3-7: Hosted Applications."</p>	

0008	N/A	PWS	<p>Section 3.3.21.1</p> <p>The ES Contractor shall paragraph 3.3.21.1b has been modified.</p> <p>09 May 2012: "Conduct a detailed requirements analysis for each of the applications in Table 3.3.21-1: Hosted Applications. (CDRL A017 – Requirements Traceability Matrix)."</p> <p>Amendment: "Conduct a detailed requirements analysis for each of the applications in Table 3.3-7: Hosted Applications. (CDRL A017 – Requirements Traceability Matrix)."</p>	
0008	122, 8	PWS	<p>Table 3.3-7</p> <p>Corrected the total number of applications for U.S. Naval Supply Systems Command (NAVSUP) from "22" to "23". No new applications were added.</p>	
0008	N/A	PWS	<p>Section 3.3.22</p> <p>The following paragraphs in Section 3.3.22 have been updated:</p> <p>The ES Contractor shall:                      3.3.22c i a ii, c i a iv, c i b iii, c ii a i, c ii a ii, c ii a iii, c ii b i, c ii b ii, c ii b iii, c ii c ii, c ii c iv, c ii c v, c ii c vi, c ii c vii, c iii a ii, c iii a iv, c iii b ii, c iii b iii, c iii c i, c iii c ii, c iv a i, c iv b i, c iv b ii, c iv c i, and c iv c ii have been modified</p>	3.3.22 Data Storage Services-Change Page
0008	N/A	PWS	<p>Section 3.3.23</p> <p>Language has been deleted from the ES Contractor shall paragraph 3.3.23g v</p> <p>09 May 2012: "Install Government approved design per the NGEN Release and Deployment process."</p> <p>Amendment: "Install Government approved design per the Release and Deployment process."</p>	

0008	N/A	PWS	<p>Section 3.3.23</p> <p>Language has been deleted from the ES Contractor shall paragraph 3.3.23g vi.</p> <p>09 May 2012: "Document asset and configuration changes in accordance with the CMIP and the NGEN Change Management process."</p> <p>Amendment: "Document asset and configuration changes in accordance with the CMIP and the Change Management process."</p>	
0008	N/A	PWS	<p>Section 3.3.26</p> <p>The following paragraphs in Section 3.3.26 have been updated:</p> <p>The ES Contractor shall: 3.3.26a language has been added</p> <p>Added a TXS Contractor section to 3.3.26</p>	3.3.26 Voice over Internet Protocol (VoIP) Options and Services-Change Page
0008	36	PWS	<p>Section 3.3.30.1</p> <p>The following paragraphs in Section 3.3.30.1 have been updated:</p> <p>The ES Contractor shall: 3.3.30.1a has been modified 3.3.30.1b has been modified 3.3.30.1b vii language has been added 3.3.30.1c i language has been deleted 3.3.30.1d has been modified 3.3.30.1d i, d ii, d iii, d iv and d v have been added 3.3.30.1e, e i, e ii and e iii have been added</p>	3.3.30.1 Workstations (Fixed, Portable, DV, or deployable)-Change Page

0008	32, 104	PWS	<p>Section 3.3.30.3</p> <p>The following paragraphs in Section 3.3.30.3 have been updated:</p> <p>Language has been added to the first paragraph.</p> <p>The ES Contractor shall:  3.3.30.3e iv language has been added  3.3.30.3f has been modified</p>	3.3.30.3 Deployable Computing- Change Page
0008	123	PWS	<p>Section 3.3.31</p> <p>Paragraph 3.3.31 b i a has been modified</p> <p>09 May 2012: "Provide catalog printers that align with the following"</p> <p>Amendment: "Provide printers that align with the following"</p>	
0008	123	PWS	<p>Section 3.3.31</p> <p>Paragraph 3.3.31 b ii language has been deleted</p> <p>09 May 2012: "Tier 2: Tier 1 print services capability minus OEM required consumables (e.g., toner and drum) in accordance with catalog categories in Tier 1)."</p> <p>Amendment: "Tier 2: Tier 1 print services capability minus OEM required consumables (e.g., toner and drum)."</p>	
0008	N/A	PWS	<p>Section 3.3.32</p> <p>The following paragraphs in Section 3.3.32 have been updated:</p> <p>The ES Contractor shall paragraph  3.3.32a language has been added  3.3.32a iii language has been added  3.3.32a vi has been deleted  3.3.32c language has been deleted</p>	3.3.32 Commercial Off the Shelf (COTS) Catalog HW and SW Services- Change Page

0008	N/A	PWS	<p>Section 3.3.34</p> <p>The ES Contractor shall paragraph in Section 3.3.34a has been modified</p> <p>09 May 2012: "Conduct an analysis and document end user training requirements. (CDRL A033 - Training Requirements Analysis Documentation)."</p> <p>Amendment: "Conduct an analysis and document end user training requirements. (CDRL A033 - Training Requirements Analysis Documents)."</p>	
0008	N/A	PWS	<p>Section 3.3.34</p> <p>The ES Contractor shall paragraph 3.3.34b has been modified.</p> <p>09 May 2012: "Develop end user training solution alternatives and recommendations in accordance with: (CDRL A033- Training Requirements Analysis Documentation)."</p> <p>Amendment: "Develop end user training solution alternatives and recommendations in accordance with: (CDRL A033- Training Requirements Analysis Documents)."</p>	
0008	N/A	PWS	<p>An Amendment for Section 3.4 and all subsections and CDRLs A012 and A058 will be forth coming</p>	
0008	N/A	PWS	<p>Section 3.5.1</p> <p>Section 3.5.1.a.v has been deleted</p>	
0008	N/A	PWS	<p>Section 3.5.2</p> <p>Language has been added within the first paragraph.</p> <p>The Contractors shall: Language has been deleted from paragraph 3.5.2i.</p>	<p>3.5.2 Maintenance- Change Page</p>

0008	N/A	PWS	<p>Section 3.5.3</p> <p>The following paragraphs in Section 3.5.3 have been updated:</p> <p>The Contractors shall:                      3.5.3b language has been deleted                      3.5.3d has been added and the rest of the section has been renumbered accordingly                      3.5.3 e and f have been modified</p>	3.5.3 Warranty Management-Change Page
0008	N/A	PWS	<p>Section 3.5.7</p> <p>The Contractors shall paragraph 3.5.7.c has been modified.</p> <p>09 May 2012: "Package and transport hazardous material and parts in accordance with: 1) Environmental Protection Agency (EPA) Hazardous Material Transportation Act, 1975; and, 2) 49 C.F.R. Parts 100-185 Hazardous Materials Regulations."</p> <p>Amendment: "Package and transport hazardous material and parts in accordance with: 1) Hazardous Material Transportation Act, 1975, Title 49 U.S.C 5101-5127; and, 2) 49 C.F.R. Parts 100-185 Hazardous Materials Regulations."</p>	
0008	90	PWS	<p>Section 3.5.8</p> <p>The following paragraphs in Section 3.5.8 have been updated:</p> <p>The Contractors shall:                      3.5.8 b has been modified                      3.5.8d has been modified                      3.5.8e ii and e iii have been added</p> <p>The ES Contractor shall:                      3.5.8b has been added and the rest has been renumbered accordingly                      3.5.8 c, c i, c ii, c vi have been modified                      3.5.8 e, f and g have been added</p> <p>The TXS Contractor shall:                      3.5.8b has been modified                      3.5.8d has been modified                      3.5.8 f, g and h have been added</p>	3.5.8 Facilities Management-Change Page

0008	N/A	PWS	<p>Section 3.6</p> <p>Table 3.6-2 Notional Phase-In Timeline for the First 160 Days</p> <p>Delete " Note: *Documented submitted as part of the proposal."</p>	
0008	N/A	PWS	<p>Section 3.6.1</p> <p>Section 3.6.1 has been modified.</p> <p>09 May 2012:  "a. ITSM.  b. NOC and SOC.  c. Service Desk.  d. Server Farms.  e. Remaining Sites.  f. Application Hosting Services."</p> <p>Amendment:  "a. Project 1: ITSM  b. Project 2: NOC and SOC  c. Project 3: Service Desk  d. Project 4: Server Farms  e. Project 5: Remaining Sites  f. Project 6: Application Hosting Services"</p>	
0008	66	PWS	<p>Section 3.6.2</p> <p>The following paragraphs in Section 3.6.2 have been updated:</p> <p>The first paragraph has been modified  3.6.2 d iv, h v, h vi, h vii, h viii, m, n, n I, o, q, t  have been modified  3.6.2 h ix has been added  3.6.2 j and k have been deleted and the rest of the sections have been renumbered accordingly</p>	3.6.2 Phase-in Services- Change Page

0008	N/A	PWS	<p>Section 3.6.2.1</p> <p>The following paragraphs in Section 3.6.2.1 have been updated:</p> <p>The Contractors shall:                      3.6.2.1 n iii has been modified                      3.6.2.1x has been added and all subsequent sections renumbered                      3.6.2.1 r, x, y and z have been modified</p> <p>The ES Contractor shall:                      3.6.2.1 n has been modified                      3.6.2.1 p has been modified                      3.6.2.1 r has been added</p> <p>The TXS Contractor shall:                      3.6.2.1 m has been modified                      3.6.2.1o has been modified</p>	3.6.2.1 Planning and Pre-Execution- Change Page
0008	N/A	PWS	<p>Section 4.6</p> <p>Following sentence in the first paragraph has been updated</p> <p>09 May 2012: "Marine Corps E-ITSM processes and activities are based on the IT Infrastructure Library (ITIL) v3® lifecycle and processes, but are tailored to the unique policies, culture, and organizational constructs of the Marine Corps."</p> <p>Amendment: "Marine Corps E-ITSM processes and activities are based on the ITIL v3® lifecycle and processes, but are tailored to the unique policies, culture, and organizational constructs of the Marine Corps."</p>	
0008	N/A	PWS	<p>Appendix A Acronyms</p> <p>CCIR was added                      NPDM was deleted</p>	