

	CONTRACT DATA REQUIREMENTS LIST

	(2 Data Items)������	Form Approved

	OMB No. 0704-0188�������	Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Washington Headquarters Services, Directorate for Information Operation and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.������������� A.  CONTRACT LINE ITEM NO.

	TBD�� B.  EXHIBIT

	A�� C.  CATEGORY:

     TDP     X    	TM               OTHER                                _��������� D.  SYSTEM / ITEM

	UHF SATCOM ANTENNA SYSTEM, OE-( )��� E.  CONTRACT / PR NO.

	 TBD�� F.  CONTRACTOR

TBD�������� 1.  DATA ITEM NO.

A001� 2.  TITLE OF DATA ITEM 

PROGRAM PROGRESS REPORTS���� 3.  SUBTITLE

Contractor's Monthly Progress, Status and Management Reports������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

DI-MGMT-80555��� 5.  CONTRACT REFERENCE

	SOW Para 3.1, 3.9.2.2��� 6.  REQUIRING OFFICE

	SPAWARSYSCEN-SD D623����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ

� 9.	DIST STATEMENT

                    REQUIRED� 10.  FREQUENCY

�� 12.  DATE OF FIRST SUBMISSION�� 14.	DISTRIBUTION

See Block 16�������LT�A�MTHLY�See Block 16�

	a.  ADDRESSEE�	b.  COPIES���� 8.  APP CODE��AS OF DATE�� 13.	DATE OF SUBSEQUENT

	SUBMISSION���Draft�	Final�����N/A��N/A��N/A����	Reg�	Repro���� 16.  REMARKS������  �������	BLK 12:  Submit NLT 10 days after end of each calendar month������  SPAWAR 02��1�����������  SPAWAR PMW 179��1�����   BLK 14:  Email delivery is acceptable������  SSCSD D623��2�������������������������������	���������������������������������������������������������������������������������������������������������������������������������������� 15.  TOTAL�������1.  DATA ITEM NO.

A002� 2.  TITLE OF DATA ITEM  

PROJECT PLANNING CHART���� 3.  SUBTITLE

Plan of Actions and Milestones������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

DI-MGMT-80507A��� 5.  CONTRACT REFERENCE

	SOW Para 3.1��� 6.  REQUIRING OFFICE

	SPAWARSYSCEN SD D623����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ

� 9.	DIST STATEMENT

                    REQUIRED� 10.  FREQUENCY�� 12.  DATE OF FIRST SUBMISSION�� 14.	DISTRIBUTION

See Block 16�������LT�A�1/RAR�10 CDAC�	a.  ADDRESSEE�	b.  COPIES���� 8.  APP CODE�� 11.  AS OF DATE�� 13.	DATE OF SUBSEQUENT

	SUBMISSION	���	Draft�	Final�����N/A��N/A��See Block 16����	Reg�	Repro���� 16.  REMARKS�������������     BLK 13: Chart shall be revised as required; resubmited NLT every 6 months������  SPAWAR 02��1�����������  SPAWAR PMW 179��1�����     BLK14: Email delivery is acceptable������  SSC-SD D623��2����������������������������������������������������������������������������������������������������������������������������������������������������������������������� 15.  TOTAL�������G.  PREPARED BY

  D. Wardwell  SSC-SD D623�H.  DATE

1 March 2001� I.  APPROVED BY�J.  DATE

����

	CONTRACT DATA REQUIREMENTS LIST

	(2 Data Items)������	Form Approved

	OMB No. 0704-0188�������	Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Washington Headquarters Services, Directorate for Information Operation and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.������������� A.  CONTRACT LINE ITEM NO.

	TBD�� B.  EXHIBIT

	A�� C.  CATEGORY:

     TDP     X    	TM               OTHER                                _��������� D.  SYSTEM / ITEM

	UHF SATCOM ANTENNA SYSTEM, OE-( )��� E.  CONTRACT / PR NO.

	 TBD�� F.  CONTRACTOR

TBD�������� 1.  DATA ITEM NO.

A003� 2.  TITLE OF DATA ITEM 

REPORT, RECORD OF MEETINGS/  MINUTES���� 3.  SUBTITLE

������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

DI-ADMN-81505��� 5.  CONTRACT REFERENCE

	SOW Para 3.1.1��� 6.  REQUIRING OFFICE

	SPAWARSYSCEN SD-D623����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ� 9.	DIST STATEMENT

                    REQUIRED� 10.  FREQUENCY

�� 12.  DATE OF FIRST SUBMISSION�� 14.	DISTRIBUTION

See Block 16�������LT�A�AS REQ�See Block 16�	a.  ADDRESSEE�	b.  COPIES���� 8.  APP CODE��AS OF DATE�� 13.	DATE OF SUBSEQUENT

	SUBMISSION���Draft�	Final�����N/A��N/A��N/A����	Reg�	Repro���� 16.  REMARKS������  �������	  BLK 10/12:  Submit NLT 10 days after completion of meeting������  SPAWAR 02��1�����������  SPAWAR PMW 179��1�����     BLK 14: Email delivery is acceptable������  SSC-SD-D623��2�������������������������������	���������������������������������������������������������������������������������������������������������������������������������������� 15.  TOTAL�������1.  DATA ITEM NO.

A004� 2.  TITLE OF DATA ITEM  

TEST PLAN���� 3.  SUBTITLE

Quality Conformance Inspection - Test Plan������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

DI-NDTI-80566��� 5.  CONTRACT REFERENCE

	SOW Para 3.2.2.1��� 6.  REQUIRING OFFICE

	SPAWASYSCEN SD D623����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ� 9.	DIST STATEMENT

                    REQUIRED� 10.  FREQUENCY�� 12.  DATE OF FIRST SUBMISSION�� 14.	DISTRIBUTION

See Block 16�������LT��ONE/R�180 DAC�	a.  ADDRESSEE�	b.  COPIES���� 8.  APP CODE�� 11.  AS OF DATE�� 13.	DATE OF SUBSEQUENT

	SUBMISSION	���	Draft�	Final�����N/A��N/A��See Block 16����	Reg�	Repro���� 16.  REMARKS�������������   BLK 13: Government has 30 days to review. 15 DARC������  SPAWAR 02��1�����������  SPAWAR PMW 179�1�1�����   BLK 14:  Provide final approved copies on CD-ROM combined with CDRL A005 (Quality ������  SSC-SD D623�3�2�����     Conformance Inspection - Test Procedures)������������������������������������������������������������������������������������������������������������������������������������������������������������������ 15.  TOTAL�������G.  PREPARED BY

  D. Wardwell  SSC-SD D623�H.  DATE

1 March 2001� I.  APPROVED BY�J.  DATE

����

	CONTRACT DATA REQUIREMENTS LIST

	(2 Data Items)������	Form Approved

	OMB No. 0704-0188�������	Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Washington Headquarters Services, Directorate for Information Operation and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.������������� A.  CONTRACT LINE ITEM NO.

	TBD�� B.  EXHIBIT

	A�� C.  CATEGORY:

     TDP     X    	TM               OTHER                                _��������� D.  SYSTEM / ITEM

	UHF SATCOM ANTENNA SYSTEM, OE-( )��� E.  CONTRACT / PR NO.

	 TBD�� F.  CONTRACTOR

TBD�������� 1.  DATA ITEM NO.

A005� 2.  TITLE OF DATA ITEM 

TEST PROCEDURES���� 3.  SUBTITLE

Quality Conformance Inspection - Test Procedures������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

DI-NDTI-80603��� 5.  CONTRACT REFERENCE

	SOW Para 3.2.2.1��� 6.  REQUIRING OFFICE

	SPAWARSYSCOM SD D623����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ� 9.	DIST STATEMENT

                    REQUIRED� 10.  FREQUENCY

�� 12.  DATE OF FIRST SUBMISSION�� 14.	DISTRIBUTION

See Block 16�������LT��ONE/R�See Block 16�	a.  ADDRESSEE�	b.  COPIES���� 8.  APP CODE�� 11. AS OF DATE�� 13.	DATE OF SUBSEQUENT

	SUBMISSION���Draft�	Final�����N/A��N/A��See Block 16����	Reg�	Repro���� 16.  REMARKS������  �������	BLK 12/13: Submit NLT 60 days prior to commencement of testing. Government has 30 days ������  SPAWAR 02��1�����    to review. 15 DARC������  SPAWAR PMW 179��1�����������  SSC-SD D623�2�2�����   BLK 14:  Provide final approved copies on CD-ROM combined with CDRL A004 (Quality �������������     Conformance Inspection - Test Plan)�������������	���������������������������������������������������������������������������������������������������������������������������������������� 15.  TOTAL�������1.  DATA ITEM NO.

A006� 2.  TITLE OF DATA ITEM  

TEST/INSPECTION REPORT���� 3.  SUBTITLE

Quality Conformance Inspection - Test Report������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

DI-NDTI-80809B��� 5.  CONTRACT REFERENCE

	SOW PARA 3.2.2.2��� 6.  REQUIRING OFFICE

	SPAWARSYSCEN SD D623����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ� 9.	DIST STATEMENT

                    REQUIRED� 10.  FREQUENCY�� 12.  DATE OF FIRST SUBMISSION�� 14.	DISTRIBUTION

See Block 16�������LT��AS REQ�See Block 16�	a.  ADDRESSEE�	b.  COPIES���� 8.  APP CODE�� 11.  AS OF DATE�� 13.	DATE OF SUBSEQUENT

	SUBMISSION	���	Draft�	Final�����N/A��N/A��N/A����	Reg�	Repro���� 16.  REMARKS�������������   BLK 10/12: Submit with each delivered unit������  SPAWAR 02��1�����������  SPAWAR PMW 179��1�����   BLK 14: Provide on CD-ROM. Include 1 copy of report with each equipment������  SSC-SD D623��2�����������  EQMT��1���������������������������������������������������������������������������������������������������������������������������������������������������������� 15.  TOTAL�������G.  PREPARED BY

  D. Wardwell  SSC-SD D623�H.  DATE

1 March 2001� I.  APPROVED BY�J.  DATE

����

	CONTRACT DATA REQUIREMENTS LIST

	(2 Data Items)������	Form Approved

	OMB No. 0704-0188�������	Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Washington Headquarters Services, Directorate for Information Operation and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.������������� A.  CONTRACT LINE ITEM NO.

	TBD�� B.  EXHIBIT

	A�� C.  CATEGORY:

     TDP     X    	TM               OTHER                                _��������� D.  SYSTEM / ITEM

	UHF SATCOM ANTENNA SYSTEM, OE-( )��� E.  CONTRACT / PR NO.

	 TBD�� F.  CONTRACTOR

TBD�������� 1.  DATA ITEM NO.

A007� 2.  TITLE OF DATA ITEM 

CORRECTIVE ACTION PLAN���� 3.  SUBTITLE

������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

DI-RELI-80254��� 5.  CONTRACT REFERENCE

	SOW Para 3.3.2��� 6.  REQUIRING OFFICE

	SPAWARSYSCOM SD D623����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ� 9. DIST STATEMENT

          REQUIRED� 10.  FREQUENCY

�� 12.  DATE OF FIRST SUBMISSION�� 14.	DISTRIBUTION

See Block 16�������LT�A�AS REQ�See Block 16�	a.  ADDRESSEE�	b.  COPIES���� 8.  APP CODE�� 11. AS OF DATE�� 13.	DATE OF SUBSEQUENT

	SUBMISSION���Draft�	Final�����N/A��N/A��See Block 16����	Reg�	Repro���� 16.  REMARKS������  �������	BLK 10/12/13: Submit NLT 10 days after a pattern of failures has been identified.������  SPAWAR 02��1�����     Government has 15 days to review. 5 DARC������  SPAWAR PMW 179��1�����������  SSC-SD D623��2�����   BLK 14: Email delivery is acceptable��������������������������	���������������������������������������������������������������������������������������������������������������������������������������� 15.  TOTAL�������1.  DATA ITEM NO.

A008� 2.  TITLE OF DATA ITEM  

FAILURE SUMMARY AND ANALYSIS REPORT���� 3.  SUBTITLE

������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

DI-RELI-80255��� 5.  CONTRACT REFERENCE

SOW Para 3.3.2��� 6.  REQUIRING OFFICE

	SPAWASYSCEN SD D623����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ� 9.	DIST STATEMENT

                    REQUIRED� 10.  FREQUENCY�� 12.  DATE OF FIRST SUBMISSION�� 14.	DISTRIBUTION

See Block 16�������LT�A�AS REQ�See Block 16�	a.  ADDRESSEE�	b.  COPIES���� 8.  APP CODE�� 11.  AS OF DATE�� 13.	DATE OF SUBSEQUENT

	SUBMISSION	���	Draft�	Final�����N/A��N/A������	Reg�	Repro���� 16.  REMARKS�������������   BLK 10/12/13: Submit within 15 days after failure which was discovered during production������  SPAWAR 02��1�����    subassembly, unit testing or during repair action������  SPAWAR PMW 179��1�����������  SSC-SD D623��2�����   BLK 14: Email delivery is acceptable������������������������������������������������������������������������������������������������������������������������������������������������������������������ 15.  TOTAL�������G.  PREPARED BY

  D. Wardwell  SSC-SD D623�H.  DATE

1 March 2001� I.  APPROVED BY�J.  DATE

����

	CONTRACT DATA REQUIREMENTS LIST

	(2 Data Items)������	Form Approved

	OMB No. 0704-0188�������	Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Washington Headquarters Services, Directorate for Information Operation and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.������������� A.  CONTRACT LINE ITEM NO.

	TBD�� B.  EXHIBIT

	A�� C.  CATEGORY:

     TDP     X    	TM               OTHER                                _��������� D.  SYSTEM / ITEM

	UHF SATCOM ANTENNA SYSTEM, OE-( )��� E.  CONTRACT / PR NO.

	 TBD�� F.  CONTRACTOR

TBD�������� 1.  DATA ITEM NO.

A009� 2.  TITLE OF DATA ITEM 

SAFETY ASSESSMENT REPORT���� 3.  SUBTITLE

������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

DI-SAFT-80102A��� 5.  CONTRACT REFERENCE

	SOW Para 3.7��� 6.  REQUIRING OFFICE

	SPAWARSYSCOM SD D623����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ� 9. DIST STATEMENT

          REQUIRED� 10.  FREQUENCY

�� 12.  DATE OF FIRST SUBMISSION�� 14.	DISTRIBUTION

See Block 16�������LT�A�ONE/R�See Block 16�	a.  ADDRESSEE�	b.  COPIES���� 8.  APP CODE�� 11. AS OF DATE�� 13.	DATE OF SUBSEQUENT

	SUBMISSION���Draft�	Final�����N/A��N/A��See Block 16����	Reg�	Repro���� 16.  REMARKS������  �������    BLK 12/13: Submit report within 15 Days of design completion. Government has 15 Days������  SPAWAR 02��1�����      to review. 5 DARC������  SPAWAR PMW 179�1�1�����������  SSC-SD D623�1�2�����    BLK 14: Provide on CD-ROM��������������������������	���������������������������������������������������������������������������������������������������������������������������������������� 15.  TOTAL������� 1.  DATA ITEM NO.

A010� 2.  TITLE OF DATA ITEM 

CONTRACTOR'S CONFIGURATION MANAGEMENT PLAN���� 3.  SUBTITLE

������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

DI-CMAN-80858A��� 5.  CONTRACT REFERENCE

	SOW Para 3.9��� 6.  REQUIRING OFFICE

	SPAWARSYSCOM SD D623����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ� 9.	DIST STATEMENT

                    REQUIRED� 10.  FREQUENCY�� 12.  DATE OF FIRST SUBMISSION�� 14.	DISTRIBUTION

See Block 16�������LT�A�ONE/R�90 DAC�	a.  ADDRESSEE�	b.  COPIES���� 8.  APP CODE�� 11. AS OF DATE�� 13.	DATE OF SUBSEQUENT

	SUBMISSION���	Draft�	Final�����N/A��N/A��See Block 16����	Reg�	Repro���� 16.  REMARKS�������������	BLK 13: Government has 30 days to review. 5 DARC������  SPAWAR 02��1�����������  SPAWAR PMW 179�1�1�����   BLK 14: Email delivery is acceptable������  SSC-SD D623�3�2����������������������������������������������������������������������������������������������������������������������������������������������������������������������� 15.  TOTAL�������G.  PREPARED BY

  D. Wardwell  SSC-SD D623�H.  DATE

1 March 2001� I.  APPROVED BY�J.  DATE

����

	CONTRACT DATA REQUIREMENTS LIST

	(2 Data Items)������	Form Approved

	OMB No. 0704-0188�������	Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Washington Headquarters Services, Directorate for Information Operation and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.������������� A.  CONTRACT LINE ITEM NO.

	TBD�� B.  EXHIBIT

	A�� C.  CATEGORY:

     TDP     X    	TM               OTHER                                _��������� D.  SYSTEM / ITEM

	UHF SATCOM ANTENNA SYSTEM, OE-( )��� E.  CONTRACT / PR NO.

	 TBD�� F.  CONTRACTOR

TBD��������1.  DATA ITEM NO.

A011� 2.  TITLE OF DATA ITEM  

PRODUCT BASELINE INDEX���� 3.  SUBTITLE

������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

DI-CMAN-81218��� 5.  CONTRACT REFERENCE

	SOW Para 3.9.2.1��� 6.  REQUIRING OFFICE

	SPAWARSYSCOM SD D623����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ� 9.	DIST STATEMENT

                    REQUIRED� 10.  FREQUENCY�� 12.  DATE OF FIRST SUBMISSION�� 14.	DISTRIBUTION

See Block 16�������LT�A�See Block 16�See B lock 16�	a.  ADDRESSEE�	b.  COPIES���� 8.  APP CODE�� 11.  AS OF DATE�� 13.	DATE OF SUBSEQUENT

	SUBMISSION	���Draft�	Final�����N/A��N/A��See Block 16����	Reg�	Repro���� 16.  REMARKS������  �������    BLK 10/12/13: Submit at completion of CDR. Resubmit at approved change to baseline������  SPAWAR 02��1�����������  SPAWAR PMW 179��1�����    BLK 14: Delivery on CD-ROM is acceptable������  SSC-SD D623��2�������������������������������	���������������������������������������������������������������������������������������������������������������������������������������� 15.  TOTAL�������1.  DATA ITEM NO.

A012� 2.  TITLE OF DATA ITEM  

ENGINEERING CHANGE PROPOSAL (ECP)���� 3.  SUBTITLE

������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

DI-CMAN-80639B��� 5.  CONTRACT REFERENCE

	SOW Para 3.9.2.3��� 6.  REQUIRING OFFICE

	SPAWARSYSCEN SD D623����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ� 9.	DIST STATEMENT

                    REQUIRED� 10.  FREQUENCY�� 12.  DATE OF FIRST SUBMISSION�� 14.	DISTRIBUTION

See Block 16�������LT�A�See Block 16�See Block 16�	a.  ADDRESSEE�	b.  COPIES���� 8.  APP CODE�� 11.  AS OF DATE�� 13.	DATE OF SUBSEQUENT

	SUBMISSION	���	Draft�	Final�����N/A��N/A��See Block 16����	Reg�	Repro���� 16.  REMARKS�������������    BLK 10/12/13: Submit NLT 15 days after need for change has been identified.������  SPAWAR 02��1�����      Government has 60 days to review/ approve������  SPAWAR PMW 179��1�����������  SSC-SD D623��2�����   BLK 14: Delivery on CD-ROM is acceptable������������������������������������������������������������������������������������������������������������������������������������������������������������������ 15.  TOTAL�������G.  PREPARED BY

  D. Wardwell  SSC-SD D623�H.  DATE

1 March 2001� I.  APPROVED BY�J.  DATE

����



	CONTRACT DATA REQUIREMENTS LIST

	(2 Data Items)������	Form Approved

	OMB No. 0704-0188�������	Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Washington Headquarters Services, Directorate for Information Operation and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.������������� A.  CONTRACT LINE ITEM NO.

	TBD�� B.  EXHIBIT

	A�� C.  CATEGORY:

     TDP     X    	TM               OTHER                                _��������� D.  SYSTEM / ITEM

	UHF SATCOM ANTENNA SYSTEM, OE-( )��� E.  CONTRACT / PR NO.

	 TBD�� F.  CONTRACTOR

TBD�������� 1.  DATA ITEM NO.

A013� 2.  TITLE OF DATA ITEM 

SPECIFICATION CHANGE NOTICE (SCN)���� 3.  SUBTITLE

������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

DI-CMAN-80643B��� 5.  CONTRACT REFERENCE

	SOW Para 3.9.2.4��� 6.  REQUIRING OFFICE

	SPAWARSYSCOM SD D623����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ� 9. DIST STATEMENT

          REQUIRED� 10.  FREQUENCY

�� 12.  DATE OF FIRST SUBMISSION�� 14.	DISTRIBUTION

See Block 16�������LT�A�See Block 16�See Block 16�	a.  ADDRESSEE�	b.  COPIES���� 8.  APP CODE�� 11. AS OF DATE�� 13.	DATE OF SUBSEQUENT

	SUBMISSION���Draft�	Final�����N/A��N/A������	Reg�	Repro���� 16.  REMARKS������  �������	BLK 10/12/13: Submit concurrent with ECP if ECP requires a change to the specification.������  SPAWAR 02��1�����     Government has 60 days to review/ approve������  SPAWAR PMW 179��1�����������  SSC-SD D623��2����� BLK 14: Delivery on CD-ROM is acceptable��������������������������	���������������������������������������������������������������������������������������������������������������������������������������� 15.  TOTAL�������1.  DATA ITEM NO.

A014� 2.  TITLE OF DATA ITEM  

REQUEST FOR DEVIATION (RFD)���� 3.  SUBTITLE

������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

DI-CMAN-80640B��� 5.  CONTRACT REFERENCE

	SOW Para 3.9.2.4��� 6.  REQUIRING OFFICE

	SPAWARSYSCEN SD D623����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ� 9.	DIST STATEMENT

                    REQUIRED� 10.  FREQUENCY�� 12.  DATE OF FIRST SUBMISSION�� 14.	DISTRIBUTION

See Block 16�������LT�A�See Block 16�See Block 16�	a.  ADDRESSEE�	b.  COPIES���� 8.  APP CODE�� 11.  AS OF DATE�� 13.	DATE OF SUBSEQUENT

	SUBMISSION	���	Draft�	Final�����N/A��N/A��See Block 16����	Reg�	Repro���� 16.  REMARKS�������������    BLK 10/12/13: Submit RFD NLT 5 days after need for deviation has been identified.������  SPAWAR 02��1�����      Government has 60 days to review/ approve������  SPAWAR PMW 179��1�����������  SSC-SD D623��2����� BLK 14: Delivery on CD-ROM is acceptable������������������������������������������������������������������������������������������������������������������������������������������������������������������ 15.  TOTAL�������G.  PREPARED BY

  D. Wardwell  SSC-SD D623�H.  DATE

1 March 2001� I.  APPROVED BY�J.  DATE

����

	CONTRACT DATA REQUIREMENTS LIST

	(2 Data Items)������	Form Approved

	OMB No. 0704-0188�������	Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Washington Headquarters Services, Directorate for Information Operation and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.������������� A.  CONTRACT LINE ITEM NO.

	TBD�� B.  EXHIBIT

	A�� C.  CATEGORY:

     TDP     X    	TM               OTHER                                _��������� D.  SYSTEM / ITEM

	UHF SATCOM ANTENNA SYSTEM, OE-( )��� E.  CONTRACT / PR NO.

	 TBD�� F.  CONTRACTOR

TBD�������� 1.  DATA ITEM NO.

A015� 2.  TITLE OF DATA ITEM 

REQUEST FOR WAIVER (RFW)���� 3.  SUBTITLE

������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

DI-CMAN-80641B��� 5.  CONTRACT REFERENCE

	SOW Para 3.9.2.4��� 6.  REQUIRING OFFICE

	SPAWARSYSCOM SD D623����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ� 9. DIST STATEMENT

          REQUIRED� 10.  FREQUENCY

�� 12.  DATE OF FIRST SUBMISSION�� 14.	DISTRIBUTION

See Block 16�������LT�A�See Block 16�See Block 16�	a.  ADDRESSEE�	b.  COPIES���� 8.  APP CODE�� 11. AS OF DATE�� 13.	DATE OF SUBSEQUENT

	SUBMISSION���Draft�	Final�����N/A��N/A��See Block 16����	Reg�	Repro���� 16.  REMARKS������  �������	BLK 10/12/13: Submit RFW NLT 5 days after need for waiver has been identified.������  SPAWAR 02��1�����     Government has 60 Days to review/ approve������  SPAWAR PMW 179��1�����������  SSC-SD D623��2����� BLK 14: Delivery on CD-ROM is acceptable��������������������������	���������������������������������������������������������������������������������������������������������������������������������������� 15.  TOTAL�������1.  DATA ITEM NO.

A016� 2.  TITLE OF DATA ITEM  

CONFIGURATION STATUS ACCOUNTING INFORMATION���� 3.  SUBTITLE

Configuration Status Accounting Report������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

DI-CMAN-81253��� 5.  CONTRACT REFERENCE

	SOW Para 3.9.2.2��� 6.  REQUIRING OFFICE

	SPAWARSYSCEN SD D623����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ� 9.	DIST STATEMENT

                    REQUIRED� 10.  FREQUENCY�� 12.  DATE OF FIRST SUBMISSION�� 14.	DISTRIBUTION

See Block 16�������LT�A�QTRLY�See Block 16�	a.  ADDRESSEE�	b.  COPIES���� 8.  APP CODE�� 11.  AS OF DATE�� 13.	DATE OF SUBSEQUENT

	SUBMISSION	���	Draft�	Final�����N/A��������	Reg�	Repro���� 16.  REMARKS�������������������  SPAWAR 02��1�����    BLK 4.Contractor's Format acceptable ������  SPAWAR PMW 179��1�����������  SSC-SD D623��2�����    BLK 12.  First submission when product baseline is established, quarterly thereafter������������������������������������������������������������������������������������������������������������������������������������������������������������������ 15.  TOTAL�������G.  PREPARED BY

  D. Wardwell  SSC-SD D623�H.  DATE

1 March 2001� I.  APPROVED BY�J.  DATE

����

	CONTRACT DATA REQUIREMENTS LIST

	(2 Data Items)������	Form Approved

	OMB No. 0704-0188�������	Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Washington Headquarters Services, Directorate for Information Operation and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.������������� A.  CONTRACT LINE ITEM NO.

	TBD�� B.  EXHIBIT

	A�� C.  CATEGORY:

     TDP     X    	TM               OTHER                                _��������� D.  SYSTEM / ITEM

	UHF SATCOM ANTENNA SYSTEM, OE-( )��� E.  CONTRACT / PR NO.

	 TBD�� F.  CONTRACTOR

TBD�������� 1.  DATA ITEM NO.

A017� 2.  TITLE OF DATA ITEM 

TECHNICAL REPORT - STUDY/ SERVICES���� 3.  SUBTITLE

Line Repairable Unit (LRU) Substitution Notification Report������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

DI-MISC-80508��� 5.  CONTRACT REFERENCE

	SOW Para 3.9.3��� 6.  REQUIRING OFFICE

	SPAWARSYSCOM SD D623����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ� 9. DIST STATEMENT

          REQUIRED� 10.  FREQUENCY

�� 12.  DATE OF FIRST SUBMISSION�� 14.	DISTRIBUTION

See Block 16�������LT�A�See Block 16�See Block 16�	a.  ADDRESSEE�	b.  COPIES���� 8.  APP CODE�� 11. AS OF DATE�� 13.	DATE OF SUBSEQUENT

	SUBMISSION���Draft�	Final�����N/A��N/A��See Block 16����	Reg�	Repro���� 16.  REMARKS������  �������	 BLK 10/12/13: Submit report NLT 5 days after implementation of substitution������  SPAWAR 02��1����� ������  SPAWAR PMW 179��1�����     BLK 14: Email delivery is acceptable������  SSC-SD D623��2�������������������������������	���������������������������������������������������������������������������������������������������������������������������������������� 15.  TOTAL�������1.  DATA ITEM NO.

A018� 2.  TITLE OF DATA ITEM  

REQUEST FOR ASSIGNMENT of SERIAL NUMBERS���� 3.  SUBTITLE

������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

See Block 16��� 5.  CONTRACT REFERENCE

	SOW Para 3.9.4��� 6.  REQUIRING OFFICE

	SPAWARSYSCEN SD D623����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ� 9.	DIST STATEMENT

                    REQUIRED� 10.  FREQUENCY�� 12.  DATE OF FIRST SUBMISSION�� 14.	DISTRIBUTION

See Block 16�������LT�A�1TIME�See Block 16�	a.  ADDRESSEE�	b.  COPIES���� 8.  APP CODE�� 11.  AS OF DATE�� 13.	DATE OF SUBSEQUENT

	SUBMISSION	���	Draft�	Final�����N/A��N/A��N/A����	Reg�	Repro���� 16.  REMARKS�������������    BLK 4: Contractor format is acceptable������  SPAWAR 02��1�����������  SPAWAR PMW 179��1�����    BLK 12/13: Submit NLT 120 days prior to delivery of first production unit.  Government has������  SSC-SD D623��2�����      30 days to respond��������������������������    BLK 14: Email delivery is acceptable���������������������������������������������������������������������������������������������������������������������������������������� 15.  TOTAL�������G.  PREPARED BY

  D. Wardwell  SSC-SD D623�H.  DATE

1 March 2001� I.  APPROVED BY�J.  DATE

����

	CONTRACT DATA REQUIREMENTS LIST

	(2 Data Items)������	Form Approved

	OMB No. 0704-0188�������	Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Washington Headquarters Services, Directorate for Information Operation and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.������������� A.  CONTRACT LINE ITEM NO.

	TBD�� B.  EXHIBIT

	A�� C.  CATEGORY:

     TDP     X    	TM               OTHER                                _��������� D.  SYSTEM / ITEM

	UHF SATCOM ANTENNA SYSTEM, OE-( )��� E.  CONTRACT / PR NO.

	 TBD�� F.  CONTRACTOR

TBD�������� 1.  DATA ITEM NO.

A019� 2.  TITLE OF DATA ITEM 

REQUEST FOR NOMENCLATURE���� 3.  SUBTITLE

������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

See Block 16��� 5.  CONTRACT REFERENCE

	SOW Para 3.9.4��� 6.  REQUIRING OFFICE

	SPAWARSYSCOM SD D623����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ� 9. DIST STATEMENT

          REQUIRED� 10.  FREQUENCY

�� 12.  DATE OF FIRST SUBMISSION�� 14.	DISTRIBUTION

See Block 16�������LT�A�1TIME�See Block 16�	a.  ADDRESSEE�	b.  COPIES���� 8.  APP CODE�� 11. AS OF DATE�� 13.	DATE OF SUBSEQUENT

	SUBMISSION���Draft�	Final�����N/A��N/A��N/A����	Reg�	Repro���� 16.  REMARKS������  �������	 BLK 4: Submit on DD Form 61������  SPAWAR 02��2�����������  SPAWAR PMW 179��1�����    BLK 12: Submit DD Form 61 NLT 180 days prior to first delivery of production equipment������  SSC-SD D623��2�����      Government will forward to approval authority��������������������������	���������������������������������������������������������������������������������������������������������������������������������������� 15.  TOTAL�������1.  DATA ITEM NO.

A020� 2.  TITLE OF DATA ITEM  

REQUEST FOR NATIONAL STOCK NUMBER (NSN)���� 3.  SUBTITLE

������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

See Block 16��� 5.  CONTRACT REFERENCE

	SOW Para 3.9.4��� 6.  REQUIRING OFFICE

	SPAWARSYSCEN SD D623����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ� 9.	DIST STATEMENT

                    REQUIRED� 10.  FREQUENCY�� 12.  DATE OF FIRST SUBMISSION�� 14.	DISTRIBUTION

See Block 16�������LT�A�1TIME�See Block 16�	a.  ADDRESSEE�	b.  COPIES���� 8.  APP CODE�� 11.  AS OF DATE�� 13.	DATE OF SUBSEQUENT

	SUBMISSION	���	Draft�	Final�����N/A��N/A��See Block 16����	Reg�	Repro���� 16.  REMARKS�������������     BLK 4: Submit in CALS compatible format������  SPAWAR 02��2�����������  SPAWAR PMW 179��1�����     BLK 12/13: Submit NLT120 days prior to delivery of first equipment.������  SSC-SD D623��2�����      Government will forward to approval authority������������������������������������������������������������������������������������������������������������������������������������������������������������������ 15.  TOTAL�������G.  PREPARED BY

  D. Wardwell  SSC-SD D623�H.  DATE

1 March 2001� I.  APPROVED BY�J.  DATE

����

	CONTRACT DATA REQUIREMENTS LIST

	(2 Data Items)������	Form Approved

	OMB No. 0704-0188�������	Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Washington Headquarters Services, Directorate for Information Operation and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.������������� A.  CONTRACT LINE ITEM NO.

	TBD�� B.  EXHIBIT

	A�� C.  CATEGORY:

     TDP     X    	TM               OTHER                                _��������� D.  SYSTEM / ITEM

	UHF SATCOM ANTENNA SYSTEM, OE-( )��� E.  CONTRACT / PR NO.

	 TBD�� F.  CONTRACTOR

TBD�������� 1.  DATA ITEM NO.

A021� 2.  TITLE OF DATA ITEM 

PARTS LIST���� 3.  SUBTITLE

Complete List of Parts������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

DI-ILSS-81359A��� 5.  CONTRACT REFERENCE

	SOW Para 3.12.2��� 6.  REQUIRING OFFICE

	SPAWARSYSCOM SD D623����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ� 9. DIST STATEMENT

          REQUIRED� 10.  FREQUENCY

�� 12.  DATE OF FIRST SUBMISSION�� 14.	DISTRIBUTION

See Block 16�������LT�A�ONE/R�See Block 16�	a.  ADDRESSEE�	b.  COPIES���� 8.  APP CODE�� 11. AS OF DATE�� 13.	DATE OF SUBSEQUENT

	SUBMISSION���Draft�	Final�����N/A��N/A��See Block 16����	Reg�	Repro���� 16.  REMARKS������  �������	 BLK 12/13: Submit 120 DAC. Government has 30 days to review. 20 DARC������  SPAWAR 02��1�����������  SPAWAR PMW 179�1�1�����    BLK 14: Provide in CALS compatible format on CD-ROM������  SSC-SD D623�1�2�����������   NAVSESLOGCEN�2�2������������������	���������������������������������������������������������������������������������������������������������������������������������������� 15.  TOTAL�������1.  DATA ITEM NO.

A022� 2.  TITLE OF DATA ITEM  

RESERVED���� 3.  SUBTITLE

������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

��� 5.  CONTRACT REFERENCE

	��� 6.  REQUIRING OFFICE

	����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ� 9.	DIST STATEMENT

                    REQUIRED� 10.  FREQUENCY�� 12.  DATE OF FIRST SUBMISSION�� 14.	DISTRIBUTION

�����������	a.  ADDRESSEE�	b.  COPIES���� 8.  APP CODE�� 11.  AS OF DATE�� 13.	DATE OF SUBSEQUENT

	SUBMISSION	���	Draft�	Final�������������	Reg�	Repro���� 16.  REMARKS���������������������������������������������������������������������������������������������������������������������������������������������������������������������������������������������������������������������� 15.  TOTAL�������G.  PREPARED BY

  D. Wardwell  SSC-SD D623�H.  DATE

1 March 2001� I.  APPROVED BY�J.  DATE

����

	CONTRACT DATA REQUIREMENTS LIST

	(2 Data Items)������	Form Approved

	OMB No. 0704-0188�������	Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Washington Headquarters Services, Directorate for Information Operation and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.������������� A.  CONTRACT LINE ITEM NO.

	TBD�� B.  EXHIBIT

	A�� C.  CATEGORY:

     TDP     X    	TM               OTHER                                _��������� D.  SYSTEM / ITEM

	UHF SATCOM ANTENNA SYSTEM, OE-( )��� E.  CONTRACT / PR NO.

	 TBD�� F.  CONTRACTOR

TBD�������� 1.  DATA ITEM NO.

A023� 2.  TITLE OF DATA ITEM 

TECHNICAL REPORT - STUDY/ SERVICES���� 3.  SUBTITLE

Special Tools and Test Equipment List������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

DI-MISC-80508��� 5.  CONTRACT REFERENCE

	SOW Para 3.12.7��� 6.  REQUIRING OFFICE

	SPAWARSYSCOM SD D623����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ� 9. DIST STATEMENT

          REQUIRED� 10.  FREQUENCY

�� 12.  DATE OF FIRST SUBMISSION�� 14.	DISTRIBUTION

See Block 16�������LT�A�ONE/R�See Block 16�	a.  ADDRESSEE�	b.  COPIES���� 8.  APP CODE�� 11. AS OF DATE�� 13.	DATE OF SUBSEQUENT

	SUBMISSION���Draft�	Final�����N/A��N/A��See Block 16����	Reg�	Repro���� 16.  REMARKS������  �������	 BLK 12/13: Submit 90 DAEO. Government has 30 days to review. 20 DARC������  SPAWAR 02��1�����������  SPAWAR PMW 179�1�1�����    BLK 14: Provide in CALS compatible format on CD-ROM������  SSC-SD D623�1�2�����������   NAVSEALOGCEN�2�2������������������	���������������������������������������������������������������������������������������������������������������������������������������� 15.  TOTAL������� 1.  DATA ITEM NO.

A024� 2.  TITLE OF DATA ITEM 

WARRANTY STATUS REPORT���� 3.  SUBTITLE

Status of Warranted Items Report������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

DI-MISC-80733��� 5.  CONTRACT REFERENCE

	SOW Para 3.17.1.1��� 6.  REQUIRING OFFICE

	SPAWARSYSCEN SD D623����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ� 9. DIST STATEMENT

          REQUIRED� 10.  FREQUENCY�� 12.  DATE OF FIRST SUBMISSION�� 14.	DISTRIBUTION�������LT�A�QTRLY�See Block 16�	a.  ADDRESSEE�	b.  COPIES���� 8.  APP CODE�� 11. AS OF DATE�� 13.	DATE OF SUBSEQUENT

	SUBMISSION���	Draft�	Final�����N/A��N/A��N/A����	Reg�	Repro���� 16.  REMARKS�������������	 BLK 12: Begin submission concurrent with delivery of first production equipment, Quarterly������  SPAWAR 02��1�����     there after������  SPAWAR PMW 179��1�����������  SSC-SD D623��2�����    BLK 14 Email delivery is acceptable������������������������������������������������������������������������������������������������������������������������������������������������������������������ 15.  TOTAL�������G.  PREPARED BY

  D. Wardwell  SSC-SD D623�H.  DATE

1 March 2001� I.  APPROVED BY�J.  DATE

����

	CONTRACT DATA REQUIREMENTS LIST

	(2 Data Items)������	Form Approved

	OMB No. 0704-0188�������	Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Washington Headquarters Services, Directorate for Information Operation and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.������������� A.  CONTRACT LINE ITEM NO.

	TBD�� B.  EXHIBIT

	A�� C.  CATEGORY:

     TDP     X    	TM               OTHER                                _��������� D.  SYSTEM / ITEM

	UHF SATCOM ANTENNA SYSTEM, OE-( )��� E.  CONTRACT / PR NO.

	 TBD�� F.  CONTRACTOR

TBD��������1.  DATA ITEM NO.

A025� 2.  TITLE OF DATA ITEM  

WARRANTY STATUS REPORT���� 3.  SUBTITLE

Repair Action Report������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

DI-MISC-80733��� 5.  CONTRACT REFERENCE

	SOW Para 3.17.2.3��� 6.  REQUIRING OFFICE

	SPAWARSYSCOM SD D623����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ� 9.	DIST STATEMENT

                    REQUIRED� 10.  FREQUENCY�� 12.  DATE OF FIRST SUBMISSION�� 14.	DISTRIBUTION

See Block 16�������LT�A�QRTLY�See Block 16�	a.  ADDRESSEE�	b.  COPIES���� 8.  APP CODE�� 11.  AS OF DATE�� 13.	DATE OF SUBSEQUENT

	SUBMISSION	���Draft�	Final�����N/A��N/A��N/A����	Reg�	Repro���� 16.  REMARKS������  �������    BLK 12/13: Begin submission concurrent with first repair action, quarterly there after.������  SPAWAR 02��1�����������  SPAWAR PMW 179��1�����    BLK 14: Email delivery is acceptable������  SSC-SD D623��2�����    ��������������������������	���������������������������������������������������������������������������������������������������������������������������������������� 15.  TOTAL������� 1.  DATA ITEM NO.

A026� 2.  TITLE OF DATA ITEM 

TECHNICAL REPORT - STUDY/ SERVICES���� 3.  SUBTITLE

Field Services Trip Report������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

DI-MISC-80508��� 5.  CONTRACT REFERENCE

	SOW Para 3.17.3��� 6.  REQUIRING OFFICE

	SPAWARSYSCEN SD D623����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ� 9. DIST STATEMENT

          REQUIRED� 10.  FREQUENCY�� 12.  DATE OF FIRST SUBMISSION�� 14.	DISTRIBUTION

See Block 16�������LT�A�AS REQ�See Block 16�	a.  ADDRESSEE�	b.  COPIES���� 8.  APP CODE�� 11. AS OF DATE�� 13.	DATE OF SUBSEQUENT

	SUBMISSION���	Draft�	Final�����N/A��N/A������	Reg�	Repro���� 16.  REMARKS�������������	 BLK 12: Submit NLT10 days after completion of field services������  SPAWAR 02��1�����������  SPAWAR PMW 179��1�����    BLK 14: Email delivery is acceptable������  SSC-SD D623��2����������������������������������������������������������������������������������������������������������������������������������������������������������������������� 15.  TOTAL�������G.  PREPARED BY

  D. Wardwell  SSC-SD D623�H.  DATE

1 March 2001� I.  APPROVED BY�J.  DATE

����

	CONTRACT DATA REQUIREMENTS LIST

	(2 Data Items)������	Form Approved

	OMB No. 0704-0188�������	Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Washington Headquarters Services, Directorate for Information Operation and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.������������� A.  CONTRACT LINE ITEM NO.

	TBD�� B.  EXHIBIT

	B�� C.  CATEGORY:

     TDP     X    	TM               OTHER                                _��������� D.  SYSTEM / ITEM

	UHF SATCOM ANTENNA SYSTEM, OE-( )��� E.  CONTRACT / PR NO.

	 TBD�� F.  CONTRACTOR

TBD�������� 1.  DATA ITEM NO.

B001� 2.  TITLE OF DATA ITEM 

TEST PLAN���� 3.  SUBTITLE

First Article Test/ Electromagnetic Compatibility Test Plan������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

DI-NDTI-80566��� 5.  CONTRACT REFERENCE

	SOW Para 3.2.2.1, 3.8.1��� 6.  REQUIRING OFFICE

	SPAWARSYSCOM SD D623����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ� 9. DIST STATEMENT

REQUIRED� 10.  FREQUENCY

�� 12.  DATE OF FIRST SUBMISSION�� 14.	DISTRIBUTION

See Block 16�������LT��ONE/R�75 DAC�	a.  ADDRESSEE�	b.  COPIES���� 8.  APP CODE�� 11. AS OF DATE�� 13.	DATE OF SUBSEQUENT

	SUBMISSION���Draft�	Final�����N/A��N/A��See Block 16����	Reg�	Repro���� 16.  REMARKS������  �������	BLK 4: One Combined FAT/EMC Test Plan is to be submitted������  SPAWAR 02��1�����������  SPAWAR PMW 179�1�1�1����   BLK 13: Government has 30 days to review. 15 DARC������  SSC-SD D623�3�1�2�����������������   BLK 14: After approval of FAT/EMC Test Plan (B001), FAT Test Procedures (B002) and EMC �������������	Test Procedures (B010), contractor shall generate a CD-ROM containing all three documents���������������������������������������������������������������������������������������������������������������������������������������� 15.  TOTAL�������1.  DATA ITEM NO.

B002� 2.  TITLE OF DATA ITEM  

TEST PROCEDURES���� 3.  SUBTITLE

First Article Test-Test Procedures������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

DI-NDTI-80603��� 5.  CONTRACT REFERENCE

	SOW Para 3.2.2.1��� 6.  REQUIRING OFFICE

	SPAWARSYSCEN SD D623����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ� 9.	DIST STATEMENT

                    REQUIRED� 10.  FREQUENCY�� 12.  DATE OF FIRST SUBMISSION�� 14.	DISTRIBUTION

See Block 16�������LT��ONE/R�See Block 16�	a.  ADDRESSEE�	b.  COPIES���� 8.  APP CODE�� 11.  AS OF DATE�� 13.	DATE OF SUBSEQUENT

	SUBMISSION	���	Draft�	Final�����N/A��N/A��See Block 16����	Reg�	Repro���� 16.  REMARKS�������������   BLK 12/13: Submit NLT 60 days prior to commencing test. Government has 30 days to review.������  SPAWAR 02��1�����    15 DARC������  SPAWAR PMW 179�1�1�����������  SSC-SD D623�3�2�1����   BLK 14: After approval of FAT/EMC Test Plan (B001), FAT Test Procedures (B002) and EMC �������������	Test Procedures (B010), contractor shall generate a CD-ROM containing all three documents����������������������������������������������������������������������������������������������������������������������������������������������������� 15.  TOTAL�������G.  PREPARED BY

  D. Wardwell  SSC-SD D623�H.  DATE

1 March 2001� I.  APPROVED BY�J.  DATE

����

	CONTRACT DATA REQUIREMENTS LIST

	(2 Data Items)������	Form Approved

	OMB No. 0704-0188�������	Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Washington Headquarters Services, Directorate for Information Operation and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.������������� A.  CONTRACT LINE ITEM NO.

	TBD�� B.  EXHIBIT

	B�� C.  CATEGORY:

     TDP     X    	TM               OTHER                                _��������� D.  SYSTEM / ITEM

	UHF SATCOM ANTENNA SYSTEM, OE-( )��� E.  CONTRACT / PR NO.

	 TBD�� F.  CONTRACTOR

TBD�������� 1.  DATA ITEM NO.

B003� 2.  TITLE OF DATA ITEM 

TEST/ INSPECTION REPORTS���� 3.  SUBTITLE

First Article Test - Test Report������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

DI-NDTI-80809B��� 5.  CONTRACT REFERENCE

	SOW Para 3.2.2.2��� 6.  REQUIRING OFFICE

	SPAWARSYSCOM SD D623����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ� 9.	DIST STATEMENT

                    REQUIRED� 10.  FREQUENCY

�� 12.  DATE OF FIRST SUBMISSION�� 14.	DISTRIBUTION

See Block 16�������LT��AS REQ�See Block 16�	a.  ADDRESSEE�	b.  COPIES���� 8.  APP CODE�� 11. AS OF DATE�� 13.	DATE OF SUBSEQUENT

	SUBMISSION���Draft�	Final�����N/A��N/A��N/A����	Reg�	Repro���� 16.  REMARKS������  �������	BLK 10/12:  Submit NLT 15 days after completion of test������  SPAWAR 02��1�����������  SPAWAR PMW 179��1�����   BLK 14:  Provide on CD-ROM������  SSC-SD D623��2�������������������������������	���������������������������������������������������������������������������������������������������������������������������������������� 15.  TOTAL������� 1.  DATA ITEM NO.

B004� 2.  TITLE OF DATA ITEM 

TECHNICAL REPORT - STUDIES/ SERVICES���� 3.  SUBTITLE

SHOCK TEST REPORT/ CERTIFICATION������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

See Block 16��� 5.  CONTRACT REFERENCE

	SOW 3.2.2.3��� 6.  REQUIRING OFFICE

	SPAWARSYSCOM SD D623����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ� 9.	DIST STATEMENT

                    REQUIRED� 10.  FREQUENCY�� 12.  DATE OF FIRST SUBMISSION�� 14.	DISTRIBUTION

See Block 16�������LT��ONE/R�See Block 16�	a.  ADDRESSEE�	b.  COPIES���� 8.  APP CODE�� 11. AS OF DATE�� 13.	DATE OF SUBSEQUENT

	SUBMISSION���	Draft�	Final�����N/A��N/A��N/A����	Reg�	Repro���� 16.  REMARKS�������������  BLK 4 - Submit in accordance with attached requirement������  SPAWAR 02��1�����  BLK 12/13  Submit concurrent with CDRL B003 (FAT Test Report)������  SPAWAR PMW 179��1�����������  SSC-SD D623��2�����   BLK 14: Delivery on CD-ROM is acceptable������������������������������������������������������������������������������������������������������������������������������������������������������������������ 15.  TOTAL�������G.  PREPARED BY

  D. Wardwell  SSC-SD D623�H.  DATE

1 March 2001� I.  APPROVED BY�J.  DATE

����ATTACHMENT TO CDRL B004



SHOCK TEST CERTIFICATION



Content Requirements:

Shock test reports shall contain the following:



Section 1.	Equipment Identification.



a.	Item.

(1)	Name

(2)	Type

(3)	Nomenclature

(4)	Serial number



b.	Major components and attached items in test.



c.	Manufacturer (name and address)



d.	Test laboratory and address.



e.	Overall size/ weight of equipment.

(1)	Length

(2)	Height

(3)	Width

(4)	Diameter

(5)	Weight



f.	Height of center-of-gravity above base of equipment.



g.	Contract or purchase order number.



h.	Requirements of equipment specification.

(1)	Test category

(2)	Grade

(3)	Equipment class

(4)	Shock test type



Section 2: Shock Machine Data.



a.	Type of test fixture as defined by MIL-S-901 (NAVY).

	(1)	Light Weight (Type 4C, Type 6E, Other)

(2)	Medium weight

	(3)	Heavy weight (FSP, LFSP)

	If nonstandard provide photographs



	b.	Total weight on anvil plate



c.	Mounting represented during shock test.

(1)	Plane

(2)	Orientation



	d.	Test Fixture. Test fixture description including details of the installations, photographs or sketches of the foundation and installation. Modifications to standard fixtures may be submitted as marked-up drawings.



e.	Instrumentation

(1)	Gauge type

(2)	Location

(3)	Orientation

(4)	Results



f.	Hold down fasteners or locating devices used for attachment of Items to their foundation or test fixture during shock tests.

(1)	Grade

(2)	Size

(3)	Material

(4)	Hold down bolt torque



g.	Description of resilient mounts, if used.

(1)	Size

(2)	Type

(3)	Location

(4)	Specification



	h.	Clear photographs of each equipment mounting configuration used during the shock test.



Section 3.	Test Data. This section describes the conduct and results of the post-test inspection.



a.	Monitored Performance. See Table I for a sample tabulation format for required information.



b.	Survey findings, noting any damage and providing damage photographs.



c.	Modifications, if any, accomplished prior to or during test with applicable rationale, description, etc.



Section 4.	Post Shock Test - Testing and Inspection. The following information shall be included for all tests:



a.	Inspection and Functional Tests. Type of test accomplished and approval by the appropriate inspectors



b.	Repairs which were necessary during tests



c.	Condition of Item being Tested/ Inspected

(1)	Breakage

(2)	Deformation

(3)	Misalignment

(4)	Unbalance

(5)	Yielding

(6)	Cracks

(7)	Momentary malfunction



d.	Disposition of Unit



Section 5.	Certification. This section shall include the contractor's recommendations for shock test acceptance of the item tested. For each item of damage (or malfunction) which occurred as a result of shock testing5 the contractor shall either recommend and rationalize design modifications which the contractor believes are required to correct any deficiencies found during the test or the post-test inspection in order to achieve acceptable shack resistance, or shell illustrate that the damage or malfunction in question does not violate applicable shock test acceptance criteria. Where matters involving shock test failures were resolved with the acceptance authority prior to submission of the test report (see 3.1.11 of NIL-S-901), a record of these agreements shall include detailed descriptions of any damage incurred during each blow or shot and, where practicable, clear photographs of each instance of damage. This section shall also describe in detail any design modifications, repairs or adjustments made to the item during shock tests or prior to post-test functional testing, and shall provide the equipment identification information delineated in 10.3.5.



a.	If witnessed by a designated Government representative, the report shall include signature of witness and certification of test report.



b.	Certification of report by the test laboratory.



c.	Remarks.

�

TABLE I. SHOCK MACHINE TEST DATA SHEET (SAMPLE).

�������Blow/Shot No�Drop (Ft)/ Range�Axis�Operating mode  (on, off, open closed, etc.)�Reference 1/ Measurements �Post Test Measurements 1/ or Conditions 2/�����������������������������������������������������������������

1/	Volts, amperes, revolutions per minute, pounds per square inch, alignment, clearances, bolting torques, etc.



2/	Yielding, cracking, short-circuiting, separating, unlatching, unbalanced, etc





�

	CONTRACT DATA REQUIREMENTS LIST

	(2 Data Items)������	Form Approved

	OMB No. 0704-0188�������	Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Washington Headquarters Services, Directorate for Information Operation and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.������������� A.  CONTRACT LINE ITEM NO.

	TBD�� B.  EXHIBIT

	B�� C.  CATEGORY:

     TDP     X    	TM               OTHER                                _��������� D.  SYSTEM / ITEM

	UHF SATCOM ANTENNA SYSTEM, OE-( )��� E.  CONTRACT / PR NO.

	 TBD�� F.  CONTRACTOR

TBD�������� 1.  DATA ITEM NO.

B005� 2.  TITLE OF DATA ITEM 

TECHNICAL REPORT - STUDY/ SERVICES���� 3.  SUBTITLE

RCS Test Range Certification Package������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

DI-MISC-80508��� 5.  CONTRACT REFERENCE

	SOW Para 3.2.3.3.1��� 6.  REQUIRING OFFICE

	NAVSEA 05T����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ� 9. DIST STATEMENT

          REQUIRED� 10.  FREQUENCY

�� 12.  DATE OF FIRST SUBMISSION�� 14.	DISTRIBUTION�������LT��ONE/R�See Block 16�	a.  ADDRESSEE�	b.  COPIES���� 8.  APP CODE�� 11. AS OF DATE�� 13.	DATE OF SUBSEQUENT

	SUBMISSION���Draft�	Final�����N/A��N/A��See Block 16����	Reg�	Repro���� 16.  REMARKS������  �������	 BLK 12/13: Submit RCS Test Range certification documentation NLT 180 days prior to test. ������  SPAWAR 02��1�����     Government has 45 Days to Review.30 DARC������  SPAWAR PMW 179��1�����      COMNAVSEASYSCOM Washington DC SEA 05T1 is the approving activity.������  SSC-SD D623�1�1�����      B005, B006, B007 and B008 must be submitted as a single package������   NAVSEA 05T1�1�1������������������	���������������������������������������������������������������������������������������������������������������������������������������� 15.  TOTAL�������1.  DATA ITEM NO.

B006� 2.  TITLE OF DATA ITEM  

TEST PLAN���� 3.  SUBTITLE

RCS Test Plan������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

DI-NDTI-80566��� 5.  CONTRACT REFERENCE

	SOW Para 3.2.3.3.2��� 6.  REQUIRING OFFICE

	NAVSEA 05T����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ� 9.	DIST STATEMENT

                    REQUIRED� 10.  FREQUENCY�� 12.  DATE OF FIRST SUBMISSION�� 14.	DISTRIBUTION�������LT��ONE/R�See Block 16�	a.  ADDRESSEE�	b.  COPIES���� 8.  APP CODE�� 11.  AS OF DATE�� 13.	DATE OF SUBSEQUENT

	SUBMISSION	���	Draft�	Final�����N/A��N/A��See Block 16����	Reg�	Repro���� 16.  REMARKS�������������	 BLK 12/13: Submit RCS Test Plan NLT 180 days prior to test. ������  SPAWAR 02��1�����     Government has 45 days to review.30 DARC������  SPAWAR PMW 179�1�1�����      COMNAVSEASYSCOM Washington DC SEA 05T1 is the approving activity.������  SSC-SD D623�1�1�����     B005, B006, B007 and B008 must be submitted as a single package������   NAVSEA 05T1�1�1���������������������������������������������������������������������������������������������������������������������������������������������������������� 15.  TOTAL�������G.  PREPARED BY

  D. Wardwell  SSC-SD D623�H.  DATE

1 March 2001� I.  APPROVED BY�J.  DATE

����

	CONTRACT DATA REQUIREMENTS LIST

	(2 Data Items)������	Form Approved

	OMB No. 0704-0188�������	Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Washington Headquarters Services, Directorate for Information Operation and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.������������� A.  CONTRACT LINE ITEM NO.

	TBD�� B.  EXHIBIT

	B�� C.  CATEGORY:

     TDP     X    	TM               OTHER                                _��������� D.  SYSTEM / ITEM

	UHF SATCOM ANTENNA SYSTEM, OE-( )��� E.  CONTRACT / PR NO.

	 TBD�� F.  CONTRACTOR

TBD�������� 1.  DATA ITEM NO.

B007� 2.  TITLE OF DATA ITEM 

TEST PROCEDURES���� 3.  SUBTITLE

RCS Test Procedures������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

DI-NDTI-80603��� 5.  CONTRACT REFERENCE

	SOW Para 3.2.3.3.2��� 6.  REQUIRING OFFICE

	NAVSEA 05T����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ� 9. DIST STATEMENT

          REQUIRED� 10.  FREQUENCY�� 12.  DATE OF FIRST SUBMISSION�� 14.	DISTRIBUTION�������LT��ONE/R�See Block 16�	a.  ADDRESSEE�	b.  COPIES���� 8.  APP CODE�� 11. AS OF DATE�� 13.	DATE OF SUBSEQUENT

	SUBMISSION���Draft�	Final�����N/A��N/A��See Block 16����	Reg�	Repro���� 16.  REMARKS������  �������	 BLK 12/13: Submit RCS Test Procedures NLT 180 days prior to test. ������  SPAWAR 02��1�����     Government has 45 Days to Review.30 DARC������  SPAWAR PMW 179�1�1�����      COMNAVSEASYSCOM Washington DC SEA 05T1 is the approving activity.������  SSC-SD D623�1�1�����      B005, B006, B007 and B008 must be submitted as a single package������   NAVSEA 05T1�1�1������������������	���������������������������������������������������������������������������������������������������������������������������������������� 15.  TOTAL�������1.  DATA ITEM NO.

B008� 2.  TITLE OF DATA ITEM  

DEVELOPMENTAL DRAWINGS AND ASSOCIATED LISTS���� 3.  SUBTITLE

RCS Design Documentation/ 3D Model������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

DI-DRDP-81002A��� 5.  CONTRACT REFERENCE

	SOW Para 3.2.3.3.3��� 6.  REQUIRING OFFICE

	NAVSEA 05T����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ� 9.	DIST STATEMENT

                    REQUIRED� 10.  FREQUENCY�� 12.  DATE OF FIRST SUBMISSION�� 14.	DISTRIBUTION�������LT��ONE/R�See Block 16�	a.  ADDRESSEE�	b.  COPIES���� 8.  APP CODE�� 11.  AS OF DATE�� 13.	DATE OF SUBSEQUENT

	SUBMISSION	���	Draft�	Final�����N/A��N/A��See Block 16����	Reg�	Repro���� 16.  REMARKS�������������    BLK 12/13: Submit RCS Design Documentation NLT180 days prior to test. Government������  SPAWAR 02��1�����      has 45 days to review. 30 DARC������  SPAWAR PMW 179�1�1�����      COMNAVSEASYSCOM Washington DC SEA 05T1 is approving activity������  SSC-SD D623�1�1�����      B005, B006, B007 and B008 must be submitted as a single package������   NAVSEA 05T1�1�1������������������  ���������������������������������������������������������������������������������������������������������������������������������������� 15.  TOTAL�������G.  PREPARED BY

  D. Wardwell  SSC-SD D623�H.  DATE

1 March 2001� I.  APPROVED BY�J.  DATE

����

TDP OPTION SELECTION WORKSHEET

DEVELOPMENTAL DESIGN DRAWINGS AND ASSOCIATED LISTS��A. CONTRACT NO.�B. EXHIBIT/ ATTACHMENT NO. B�C. CLIN�d. CDRL DATA ITEM NO

B008��1. DELIVERABLE PRODUCT (X and Complete as Applicable)���a. ORIGINALS. (Specify Current Design Activity's Full Size Reproducible Drawing  or Digital data File(s) on which is kept the revision record recognized as Official) (Identify Specification, Type, Grade and class, etc.)���b. REPRODUCTIONS (Identify specifications, type, grade and class etc and quantity of each)��X�c. DIGITAL DATA (Identify specification, exchange media, etc and specify original (master) or copy) SEE ITEM 8��2. CAGE CODE AND DOCUMENT NUMBERS (X ONE)��X�a. Contractor ���b. GOVERNMENT��(1) Use CAGE Code�(2) Use Document numbers�(3) To Be Assigned By:��3. DRAWING FORMATS AND DRAWING FORMS (X one and complete as applicable)��X�a. CONTRACTOR FORMATS. Forms be supplied by contractor.���b. GOVERNMENT FORMATS. Forms to be supply by contractor.���c. Government FORMATS Forms to be supplied as

 Government Furnished Material By:��4. TYPES OF DRAWINGS SELECTION (X one)��X�a. CONTRACTOR SELECTS��b. Government Selects (Specify in Item 9)��5. ASSOCIATED LISTS (X and Complete as Applicable)���a. PARTS LISTS (X One)��(1) Integral��(2) Separate�X�(3) Contractor's Option���b. DATA LISTS (X One)��(1) Not Required�X�(2) Required (Specify Level(s) of Assembly)  1���c. INDEX LISTS (X One)�X�(1) Not Required��(2) Required (Specify Level(s) of Assembly)���d. WIRING LISTS (X One)�X�(1) Not Required��(2) Required (Specify Level(s) of Assembly)���e. INDENTURED DATA LISTS (X One)�X�(1) Not Required��(2) Required (Specify Level(s) of Assembly)���f. APPLICATION LISTS (X One)�X�(1) Not Required��(2) Required (Specify Level(s) of Assembly)��6. Details (X One)��X�a. MULTI- DETAIL DRAWINGS PERMITTED��b. MONO DETAIL DRAWINGS MANDATORY��7. APPLICABILITY OF STANDARDS The Following Standards Apply: (X as Applicable)��X�a. ASME Y14.100M ENGINEERING DRAWING PRACTICES (COMMERCIAL)��b. MIL-STD-100 ENGINEERING DRAWING PRACTICES�X�c. ASME Y14.34M ASSOCIATED LISTS��d. EXISTING STANDARDS DO NOT APPLY��8.OTHER TAILORING (Attach Additional Sheets as Necessary)



Drawings shall be submitted in AUTOCAD V14 or IGES Ver 2.0 on CD-ROM.

Drawings shall contain sufficient level of detail as to verify that the equipment meets the RCS design requirements of the contract.
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	CONTRACT DATA REQUIREMENTS LIST

	(2 Data Items)������	Form Approved

	OMB No. 0704-0188�������	Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Washington Headquarters Services, Directorate for Information Operation and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.������������� A.  CONTRACT LINE ITEM NO.

	TBD�� B.  EXHIBIT

	B�� C.  CATEGORY:

     TDP     X    	TM               OTHER                                _��������� D.  SYSTEM / ITEM

	UHF SATCOM ANTENNA SYSTEM, OE-( )��� E.  CONTRACT / PR NO.

	 TBD�� F.  CONTRACTOR

TBD�������� 1.  DATA ITEM NO.

B009� 2.  TITLE OF DATA ITEM 

TEST/ INSPECTION REPORT���� 3.  SUBTITLE

RCS Test Report������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

DI-NDTI-80809B��� 5.  CONTRACT REFERENCE

	SOW Para3.2.3.3.4��� 6.  REQUIRING OFFICE

	NAVSEA 05T����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ� 9. DIST STATEMENT

          REQUIRED� 10.  FREQUENCY�� 12.  DATE OF FIRST SUBMISSION�� 14.	DISTRIBUTION�������LT��ONE/R�See Block 16�	a.  ADDRESSEE�	b.  COPIES���� 8.  APP CODE�� 11. AS OF DATE�� 13.	DATE OF SUBSEQUENT

	SUBMISSION���Draft�	Final�����N/A��N/A��N/A����	Reg�	Repro���� 16.  REMARKS������  �������	 BLK 12:  Submit RCS Test Report NLT30 days after completion of testing������  SPAWAR 02��1�����      COMNAVSEASYSCOM, Washington DC is approving authority������  SPAWAR PMW 179��1�����������  SSC-SD D623��1�����������   NAVSEA 05T1��1������������������	���������������������������������������������������������������������������������������������������������������������������������������� 15.  TOTAL������� 1.  DATA ITEM NO.

B010� 2.  TITLE OF DATA ITEM 

ELECTROMAGNETIC INTERFERENCE TEST PROCEDURES���� 3.  SUBTITLE

������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

DI-EMCS-80201B��� 5.  CONTRACT REFERENCE

	SOW Para 3.8.2��� 6.  REQUIRING OFFICE

	SPAWASYSCEN SD D623����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ� 9. DIST STATEMENT

          REQUIRED� 10.  FREQUENCY

�� 12.  DATE OF FIRST SUBMISSION�� 14.	DISTRIBUTION�������LT��ONE/R�See Block 16�	a.  ADDRESSEE�	b.  COPIES���� 8.  APP CODE�� 11. AS OF DATE�� 13.	DATE OF SUBSEQUENT

	SUBMISSION���	Draft�	Final�����N/A��N/A��See Block 16����	Reg�	Repro���� 16.  REMARKS�������������	BLK 12/13: Submit NLT 60 days prior to commencement of testing. Government has 30 days ������  SPAWAR 02��1�����     to review. 15 DARC������  SPAWAR PMW 179�1�1�����������  SSC-SD D623�3�2�����    BLK 14:  After Approval of FAT/EMC Test Plan (B001), FAT Test Procedures (B002) and EMC�������������     Test Procedures (B010), contractor shall provide a CD-ROM containing all three documents�������������	���������������������������������������������������������������������������������������������������������������������������������������� 15.  TOTAL�������G.  PREPARED BY

  D. Wardwell  SSC-SD D623�H.  DATE

1 March 2001� I.  APPROVED BY�J.  DATE

����

	CONTRACT DATA REQUIREMENTS LIST

	(2 Data Items)������	Form Approved

	OMB No. 0704-0188�������	Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Washington Headquarters Services, Directorate for Information Operation and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.������������� A.  CONTRACT LINE ITEM NO.

	TBD�� B.  EXHIBIT

	B�� C.  CATEGORY:

     TDP     X    	TM               OTHER                                _��������� D.  SYSTEM / ITEM

	UHF SATCOM ANTENNA SYSTEM, OE-( )��� E.  CONTRACT / PR NO.

	 TBD�� F.  CONTRACTOR

TBD�������� 1.  DATA ITEM NO.

B011� 2.  TITLE OF DATA ITEM 

ELECTROMAGNETIC INTERFERENCE TEST REPORT���� 3.  SUBTITLE

������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

DI-EMCS-80200B��� 5.  CONTRACT REFERENCE

	SOW Para 3.8.3��� 6.  REQUIRING OFFICE

	SPAWARSYSCOM SD D623����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ� 9.	DIST STATEMENT

                    REQUIRED� 10.  FREQUENCY�� 12.  DATE OF FIRST SUBMISSION�� 14.	DISTRIBUTION

See Block 16�������LT��AS REQ�See Block 16�	a.  ADDRESSEE�	b.  COPIES���� 8.  APP CODE�� 11.  AS OF DATE�� 13.	DATE OF SUBSEQUENT

	SUBMISSION	���Draft�	Final�����N/A��N/A��N/A����	Reg�	Repro���� 16.  REMARKS������  �������   BLK 12/13: Submit NLT 15 days after completion of testing������  SPAWAR 02��1�����������  SPAWAR PMW 179��1�����   BLK 14: Provide on CD-ROM������  SSC-SD D623��2�������������������������������	���������������������������������������������������������������������������������������������������������������������������������������� 15.  TOTAL�������1.  DATA ITEM NO.

	� 2.  TITLE OF DATA ITEM  

THIS ITEM INTENTIONALLY LEFT BLANK���� 3.  SUBTITLE

������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

��� 5.  CONTRACT REFERENCE

	��� 6.  REQUIRING OFFICE

	����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ� 9.	DIST STATEMENT

                    REQUIRED� 10.  FREQUENCY�� 12.  DATE OF FIRST SUBMISSION�� 14.	DISTRIBUTION

See Block 16�����������	a.  ADDRESSEE�	b.  COPIES���� 8.  APP CODE�� 11.  AS OF DATE�� 13.	DATE OF SUBSEQUENT

	SUBMISSION	���	Draft�	Final�������������	Reg�	Repro���� 16.  REMARKS�������������������  SPAWAR 02�������������  SPAWAR PMW 179�������������  SSC-SD D623������������������������������������������������������������������������������������������������������������������������������������������������������������������������� 15.  TOTAL�������G.  PREPARED BY

  D. Wardwell  SSC-SD D623�H.  DATE

1 March 2001� I.  APPROVED BY�J.  DATE

����

	CONTRACT DATA REQUIREMENTS LIST

	(2 Data Items)������	Form Approved

	OMB No. 0704-0188�������	Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Washington Headquarters Services, Directorate for Information Operation and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.������������� A.  CONTRACT LINE ITEM NO.

	TBD�� B.  EXHIBIT

	C�� C.  CATEGORY:

     TDP     X    	TM               OTHER                                _��������� D.  SYSTEM / ITEM

	UHF SATCOM ANTENNA SYSTEM, OE-( )��� E.  CONTRACT / PR NO.

	 TBD�� F.  CONTRACTOR

TBD��������1.  DATA ITEM NO.

C001� 2.  TITLE OF DATA ITEM  

CONFIGURATION AUDIT PLAN���� 3.  SUBTITLE

Functional and Physical Configuration Audit Plan������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

DI-CMAN-80566A��� 5.  CONTRACT REFERENCE

	SOW Para 3.9.1��� 6.  REQUIRING OFFICE

	SPAWARSYSCOM SD D623����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ� 9. DIST STATEMENT

          REQUIRED� 10.  FREQUENCY

�� 12.  DATE OF FIRST SUBMISSION�� 14.	DISTRIBUTION

See Block 16�������LT��ONE/R�120 DAC�	a.  ADDRESSEE�	b.  COPIES���� 8.  APP CODE�� 11.  AS OF DATE�� 13.	DATE OF SUBSEQUENT

	SUBMISSION	���Draft�	Final�����N/A��N/A��See Block 16����	Reg�	Repro���� 16.  REMARKS������  �������    BLK 13 Government has 30 days to review. 10 DARC������  SPAWAR 02��1�����������  SPAWAR PMW 179�1�1�1����   BLK 14: After approval of CM Audit Plan and CM Audit Procedures (C001) and������  SSC-SD D623�3�1�2����	completion of FCA/ PCA (C002), contractor shall generate a CD-ROM containing both documents ������������������������������������������������������������������������������������������������������������������������������������������������������������������ 15.  TOTAL������� 1.  DATA ITEM NO.

C002� 2.  TITLE OF DATA ITEM 

CONFIGURATION AUDIT SUMMARY REPORT���� 3.  SUBTITLE

Functional and Physical Configuration Audit������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

DI-CMAN-81022B��� 5.  CONTRACT REFERENCE

	SOW Para 3.9.1��� 6.  REQUIRING OFFICE

	SPAWARSYSCEN SD D623����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ� 9.	DIST STATEMENT

                    REQUIRED� 10.  FREQUENCY�� 12.  DATE OF FIRST SUBMISSION�� 14.	DISTRIBUTION

See Block 16�������LT�A�AS REQ�See Block 16�	a.  ADDRESSEE�	b.  COPIES���� 8.  APP CODE�� 11.  AS OF DATE�� 13.	DATE OF SUBSEQUENT

	SUBMISSION	���	Draft�	Final�����N/A��N/A��See Block 16����	Reg�	Repro���� 16.  REMARKS�������������	BLK 12/13: Submit NLT 15 Days After Completion of Audit������  SPAWAR 02��1�����������  SPAWAR PMW 179��1�1����   BLK 14: After approval of CM Audit Plan and CM Audit Procedures (C001) and������  SSC-SD D623��1�2����	completion of FCA/ PCA (C002), contractor shall generate a CD-ROM containing both documents������������������������������������������������������������������������������������������������������������������������������������������������������������������ 15.  TOTAL�������G.  PREPARED BY

  D. Wardwell  SSC-SD D623�H.  DATE

1 March 2001� I.  APPROVED BY�J.  DATE

����

	CONTRACT DATA REQUIREMENTS LIST

	(2 Data Items)������	Form Approved

	OMB No. 0704-0188�������	Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Washington Headquarters Services, Directorate for Information Operation and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.������������� A.  CONTRACT LINE ITEM NO.

	TBD�� B.  EXHIBIT

	C�� C.  CATEGORY:

     TDP     X    	TM               OTHER                                _��������� D.  SYSTEM / ITEM

	UHF SATCOM ANTENNA SYSTEM, OE-( )��� E.  CONTRACT / PR NO.

	 TBD�� F.  CONTRACTOR

TBD�������� 1.  DATA ITEM NO.

C003� 2.  TITLE OF DATA ITEM 

INTERFACE DESIGN DOCUMENTATION (IDD)���� 3.  SUBTITLE

������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

DI-IPSC-81436A��� 5.  CONTRACT REFERENCE

	SOW Para 3.9.5��� 6.  REQUIRING OFFICE

	SPAWARSYSCOM SD D623����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ� 9. DIST STATEMENT

          REQUIRED� 10.  FREQUENCY

�� 12.  DATE OF FIRST SUBMISSION�� 14.	DISTRIBUTION

See Block 16�������LT��ONE/R�180 DAC�	a.  ADDRESSEE�	b.  COPIES���� 8.  APP CODE�� 11. AS OF DATE�� 13.	DATE OF SUBSEQUENT

	SUBMISSION���Draft�	Final�����N/A��N/A��See Block 16����	Reg�	Repro���� 16.  REMARKS������  �������	 BLK 13: Government has 45 days to review. 30 DARC������  SPAWAR 02��1�����������  SPAWAR PMW 179�1�1�����    BLK 14: Provide on CD-ROM������  SSC-SD D623�3�2�������������������������������	���������������������������������������������������������������������������������������������������������������������������������������� 15.  TOTAL�������1.  DATA ITEM NO.

C004� 2.  TITLE OF DATA ITEM  

INSTALLATION CONTROL DRAWINGS���� 3.  SUBTITLE

������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

DI-DRPR-81242��� 5.  CONTRACT REFERENCE

	SOW Para 3.9.6��� 6.  REQUIRING OFFICE

	SPAWASYSCEN SD D623����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ� 9.	DIST STATEMENT

                    REQUIRED� 10.  FREQUENCY�� 12.  DATE OF FIRST SUBMISSION�� 14.	DISTRIBUTION

See Block 16�������LT�A�ONE/R�180 DAC�	a.  ADDRESSEE�	b.  COPIES���� 8.  APP CODE�� 11.  AS OF DATE�� 13.	DATE OF SUBSEQUENT

	SUBMISSION	���	Draft�	Final�����N/A��N/A��See Block 16����	Reg�	Repro���� 16.  REMARKS�������������    BLK 13: Government has 30 days to review. 20 DARC������  SPAWAR 02��1�����������  SPAWAR PMW 179��1�����    BLK 14: Provide on CD-ROM������  SSC-SD D623��2����������������������������������������������������������������������������������������������������������������������������������������������������������������������� 15.  TOTAL�������G.  PREPARED BY

  D. Wardwell  SSC-SD D623�H.  DATE

1 March 2001� I.  APPROVED BY�J.  DATE

����

	CONTRACT DATA REQUIREMENTS LIST

	(2 Data Items)������	Form Approved

	OMB No. 0704-0188�������	Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Washington Headquarters Services, Directorate for Information Operation and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.������������� A.  CONTRACT LINE ITEM NO.

	TBD�� B.  EXHIBIT

	C�� C.  CATEGORY:

     TDP     X    	TM               OTHER                                _��������� D.  SYSTEM / ITEM

	UHF SATCOM ANTENNA SYSTEM, OE-( )��� E.  CONTRACT / PR NO.

	 TBD�� F.  CONTRACTOR

TBD�������� 1.  DATA ITEM NO.

C005� 2.  TITLE OF DATA ITEM 

DEVELOPMENTAL DRAWINGS AND ASSOCIATED LISTS���� 3.  SUBTITLE

������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

DI-DRPR-81002A��� 5.  CONTRACT REFERENCE

	SOW Para 3.9.7.1��� 6.  REQUIRING OFFICE

	SPAWARSYSCOM SD D623����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ� 9. DIST STATEMENT

          REQUIRED� 10.  FREQUENCY

�� 12.  DATE OF FIRST SUBMISSION�� 14.	DISTRIBUTION

See Block 16�������LT��ONE/R�See Block 16�	a.  ADDRESSEE�	b.  COPIES���� 8.  APP CODE�� 11. AS OF DATE�� 13.	DATE OF SUBSEQUENT

	SUBMISSION���Draft�	Final�����N/A��N/A��See Block 16����	Reg�	Repro���� 16.  REMARKS������  �������	 BLK 12/13: Submit 180 DAEO. Government has 45 days to review. 30 DARC������  SPAWAR 02��1�����������  SPAWAR PMW 179�1�1�����    BLK 14: Provide on CD-ROM������  SSC-SD D623�1�2�������������������������������	���������������������������������������������������������������������������������������������������������������������������������������� 15.  TOTAL�������1.  DATA ITEM NO.

C006� 2.  TITLE OF DATA ITEM  

PRODUCT DRAWINGS AND ASSOCIATED LISTS���� 3.  SUBTITLE

������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

DI-DRPR-81000A��� 5.  CONTRACT REFERENCE

	SOW Para 3.9.7.2��� 6.  REQUIRING OFFICE

	SPAWARSYSCEN SD D623����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ� 9.	DIST STATEMENT

                    REQUIRED� 10.  FREQUENCY�� 12.  DATE OF FIRST SUBMISSION�� 14.	DISTRIBUTION

See Block 16�������LT��ONE/R�See Block 16�	a.  ADDRESSEE�	b.  COPIES���� 8.  APP CODE�� 11.  AS OF DATE�� 13.	DATE OF SUBSEQUENT

	SUBMISSION	���	Draft�	Final�����N/A��N/A��See Block 16����	Reg�	Repro���� 16.  REMARKS�������������������  SPAWAR 02��1�����	 BLK 12/13: Submit 180 DAEO. Government has 60 days to review. 30 DARC������  SPAWAR PMW 179�1�1�����������  SSC-SD D623�1�2�����    BLK 14: Provide on CD-ROM������������������������������������������������������������������������������������������������������������������������������������������������������������������ 15.  TOTAL�������G.  PREPARED BY

  D. Wardwell  SSC-SD D623�H.  DATE

1 March 2001� I.  APPROVED BY�J.  DATE

����

TDP OPTION SELECTION WORKSHEET

DEVELOPMENTAL DESIGN DRAWINGS AND ASSOCIATED LISTS��A. CONTRACT NO.�B. EXHIBIT/ ATTACHMENT NO. C�C. CLIN�d. CDRL DATA ITEM NO

 C005��1. DELIVERABLE PRODUCT (X and Complete as Applicable)���a. ORIGINALS. (Specify current Design Activity's full size reproducible drawing  or digital data file(s) on which is kept the revision record recognized as official) (Identify Specification, Type, Grade and class, etc.)���b. REPRODUCTIONS (Identify specifications, type, grade and class etc and quantity of each)��X�c. DIGITAL DATA (Identify specification, exchange media, etc and specify original (master) or copy)  SEE ITEM 8��2. CAGE CODE AND DOCUMENT NUMBERS (X ONE)��X�a. Contractor ���b. GOVERNMENT��(1) Use CAGE Code�(2) Use Document numbers�(3) To Be Assigned By:��3. DRAWING FORMATS AND DRAWING FORMS (X one and complete as applicable)��X�a. CONTRACTOR FORMATS. Forms to be supplied by contractor.���b. GOVERNMENT FORMATS. Forms to be supply by contractor.���c. Government FORMATS Forms to be supplied as

 Government Furnished Material By:��4. TYPES OF DRAWINGS SELECTION (X one)��X�a. CONTRACTOR SELECTS��b. Government Selects (Specify in Item 9)��5. ASSOCIATED LISTS (X and Complete as Applicable)���a. PARTS LISTS (X One)��(1) Integral��(2) Separate�X�(3) Contractor's Option���b. DATA LISTS (X One)��(1) Not Required�X�(2) Required (Specify Level(s) of Assembly) 1���c. INDEX LISTS (X One)�X�(1) Not Required��(2) Required (Specify Level(s) of Assembly)���d. WIRING LISTS (X One)��(1) Not Required�X�(2) Required (Specify Level(s) of Assembly) 2���e. INDENTURED DATA LISTS (X One)�X�(1) Not Required��(2) Required (Specify Level(s) of Assembly)���f. APPLICATION LISTS (X One)�X�(1) Not Required��(2) Required (Specify Level(s) of Assembly)��6. Details (X One)��X�a. MULTI- DETAIL DRAWINGS PERMITTED��b. MONO DETAIL DRAWINGS MANDATORY��7. APPLICABILITY OF STANDARDS The Following Standards Apply: (X as Applicable)��X�a. ASME Y14.100M ENGINEERING DRAWING PRACTICES (COMMERCIAL)��b. MIL-STD-100 ENGINEERING DRAWING PRACTICES�X�c. ASME Y14.34M ASSOCIATED LISTS��d. EXISTING STANDARDS DO NOT APPLY��8.OTHER TAILORING (Attach Additional Sheets as Necessary)



Drawings shall be delivered in AUTOCAD V14 or IGES 2.0 Format on CD-ROM
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TDP OPTION SELECTION WORKSHEET

PRODUCT DRAWINGS AND ASSOCIATED LISTS��A. CONTRACT NO.�B. EXHIBIT/ ATTACHMENT NO. C�C. CLIN�d. CDRL DATA ITEM NO

  C006��1. DELIVERABLE PRODUCT (X and Complete as Applicable)���a. ORIGINALS. (Specify current Design Activity's full size reproducible drawing  or digital data file(s) on which is kept the revision record recognized as official) (Identify Specification, Type, Grade and class, etc.)���b. REPRODUCTIONS (Identify specifications, type, grade and class etc and quantity of each)��X�c. DIGITAL DATA (Identify specification, exchange media, etc and specify original (master) or copy)��2. CAGE CODE AND DOCUMENT NUMBERS (X ONE)��X�a. Contractor ���b. GOVERNMENT��(1) Use CAGE Code�(2) Use Document numbers�(3) To Be Assigned By:��3. DRAWING FORMATS AND DRAWING FORMS (X one and complete as applicable)��X�a. CONTRACTOR FORMATS. Forms to be supplied by contractor.���b. GOVERNMENT FORMATS. Forms to be supply by contractor.���c. Government FORMATS Forms to be supplied as
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C010� 2.  TITLE OF DATA ITEM 

TECHNICAL MANUAL���� 3.  SUBTITLE

IETM OMI Manual������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

TMCR-NMDS-990103��� 5.  CONTRACT REFERENCE

	SOW Para 3.13.1��� 6.  REQUIRING OFFICE

	SPAWARSYSCEN SD D623����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ� 9.	DIST STATEMENT

                    REQUIRED� 10.  FREQUENCY�� 12.  DATE OF FIRST SUBMISSION�� 14.	DISTRIBUTION

See Block 16�������LT�A�ONE/R�See Block 16�	a.  ADDRESSEE�	b.  COPIES���� 8.  APP CODE�� 11.  AS OF DATE�� 13.	DATE OF SUBSEQUENT

	SUBMISSION	���	Draft�	Final�����N/A��N/A��See Block 16����	Reg�	Repro���� 16.  REMARKS�������������	 BLK 12/13: Submit 240 DAEO. Government has 90 days to review. 45 DARC������  SPAWAR 02��1�����������  SPAWAR PMW 179�1�1�����     BLK 4: Provide on CD-ROM������  SSC-SD D623�3�2����������������������������������������������������������������������������������������������������������������������������������������������������������������������� 15.  TOTAL�������G.  PREPARED BY

  D. Wardwell  SSC-SD D623�H.  DATE

1 March 2001� I.  APPROVED BY�J.  DATE
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	CONTRACT DATA REQUIREMENTS LIST

	(2 Data Items)������	Form Approved

	OMB No. 0704-0188�������	Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Washington Headquarters Services, Directorate for Information Operation and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.������������� A.  CONTRACT LINE ITEM NO.
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	 TBD�� F.  CONTRACTOR

TBD�������� 1.  DATA ITEM NO.

C011� 2.  TITLE OF DATA ITEM 

PLANNED MAINTENANCE SYSTEM (PMS)

MAINTENANCE INDEX PAGE (MIP)���� 3.  SUBTITLE

������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

DI-MNTY-80992��� 5.  CONTRACT REFERENCE

	SOW Para 3.11.1��� 6.  REQUIRING OFFICE

	SPAWARSYSCOM SD D623����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ� 9. DIST STATEMENT

          REQUIRED� 10.  FREQUENCY�� 12.  DATE OF FIRST SUBMISSION�� 14.	DISTRIBUTION
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DI-MNTY-80991��� 5.  CONTRACT REFERENCE

	SOW Para 3.11.1��� 6.  REQUIRING OFFICE

	SPAWARSYSCEN SD D623����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ� 9.	DIST STATEMENT
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SOFTWARE TRANSITION PLAN (STrP)���� 3.  SUBTITLE

������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

DI-IPSC-81429A��� 5.  CONTRACT REFERENCE

	SOW Para 3.14.1��� 6.  REQUIRING OFFICE

	SPAWARSYSCOM SD D623����� 18.	ESTIMATED
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	SPAWARSYSCEN SD D623����� 18.	ESTIMATED
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������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

DI-ILSS-80739��� 5.  CONTRACT REFERENCE

	SOW Para 3.15.2.1��� 6.  REQUIRING OFFICE

	SPAWARSYSCOM SD D623����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ� 9. DIST STATEMENT

          REQUIRED� 10.  FREQUENCY

�� 12.  DATE OF FIRST SUBMISSION�� 14.	DISTRIBUTION
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TECHNICAL REPAIR STANDARDS���� 3.  SUBTITLE

������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

TMCR NDMS-990182��� 5.  CONTRACT REFERENCE

	SOW Para 3.15.3��� 6.  REQUIRING OFFICE

	SPAWARSYSCEN SD D623����� 18.	ESTIMATED
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	 TBD�� F.  CONTRACTOR

TBD��������1.  DATA ITEM NO.

C017� 2.  TITLE OF DATA ITEM  

TRAINING SYSTEM SUPPORT DOCUMENT���� 3.  SUBTITLE

Training Guide������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

DI-ILSS-81527A��� 5.  CONTRACT REFERENCE

	SOW Para 3.16.2��� 6.  REQUIRING OFFICE

	SPAWARSYSCEN SD D623����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ� 9.	DIST STATEMENT

                    REQUIRED� 10.  FREQUENCY�� 12.  DATE OF FIRST SUBMISSION�� 14.	DISTRIBUTION
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C018� 2.  TITLE OF DATA ITEM 

TRAINING CONDUCT SUPPORT DOCUMENT���� 3.  SUBTITLE

Lesson Plan������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

DI-ILSS-81523��� 5.  CONTRACT REFERENCE

	SOW Para 3.16.2��� 6.  REQUIRING OFFICE

	SPAWARSYSCOM SD D623����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ� 9. DIST STATEMENT

          REQUIRED� 10.  FREQUENCY�� 12.  DATE OF FIRST SUBMISSION�� 14.	DISTRIBUTION

See Block 16�������LT��ONE/R�See Block 16�	a.  ADDRESSEE�	b.  COPIES���� 8.  APP CODE�� 11. AS OF DATE�� 13.	DATE OF SUBSEQUENT

	SUBMISSION���Draft�	Final�����N/A��N/A��See Block 16����	Reg�	Repro���� 16.  REMARKS������  �������	 BLK 12/13: Submit 180 DAEO. Government has 45 days to review. 30 DARC������  SPAWAR 02��1�����������  SPAWAR PMW 179�1�1�����    BLK 14: Provide on CD-ROM������  SSC-SD D623�1�2����������������������������������������������������������������������������������������������������������������������������������������������������������������������� 15.  TOTAL�������G.  PREPARED BY

  D. Wardwell  SSC-SD D623�H.  DATE

1 March 2001� I.  APPROVED BY�J.  DATE

����

	CONTRACT DATA REQUIREMENTS LIST

	(2 Data Items)������	Form Approved

	OMB No. 0704-0188�������	Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Washington Headquarters Services, Directorate for Information Operation and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.������������� A.  CONTRACT LINE ITEM NO.

	TBD�� B.  EXHIBIT

	C�� C.  CATEGORY:

     TDP     X    	TM               OTHER                                _��������� D.  SYSTEM / ITEM

	UHF SATCOM ANTENNA SYSTEM, OE-( )��� E.  CONTRACT / PR NO.

	 TBD�� F.  CONTRACTOR

TBD�������� 1.  DATA ITEM NO.

C019� 2.  TITLE OF DATA ITEM 

INSTRUCTIONAL MEDIA DESIGN GUIDE���� 3.  SUBTITLE

������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

DI-ILSS-81520��� 5.  CONTRACT REFERENCE

	SOW Para 3.16.3��� 6.  REQUIRING OFFICE

	SPAWARSYSCOM SD D623����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ� 9. DIST STATEMENT

          REQUIRED� 10.  FREQUENCY�� 12.  DATE OF FIRST SUBMISSION�� 14.	DISTRIBUTION

See Block 16�������LT��ONE/R�See Block 16�	a.  ADDRESSEE�	b.  COPIES���� 8.  APP CODE�� 11. AS OF DATE�� 13.	DATE OF SUBSEQUENT

	SUBMISSION���Draft�	Final�����N/A��N/A��See Block 16����	Reg�	Repro���� 16.  REMARKS������  �������	BLK 12/13:Submit 90 DAEO. Government has 45 days to review. 30 DARC������  SPAWAR 02��1�����������  SPAWAR PMW 179�1�1�����   BLK 14: Email delivery is acceptable������  SSC-SD D623�1�2�������������������������������	���������������������������������������������������������������������������������������������������������������������������������������� 15.  TOTAL�������1.  DATA ITEM NO.

C020� 2.  TITLE OF DATA ITEM  

INSTRUCTIONAL MEDIA PACKAGE���� 3.  SUBTITLE

������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

DI-ILSS-81526A��� 5.  CONTRACT REFERENCE

	SOW Para 3.16.3��� 6.  REQUIRING OFFICE

	SPAWARSYSCEN SD D623����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ� 9.	DIST STATEMENT

                    REQUIRED� 10.  FREQUENCY�� 12.  DATE OF FIRST SUBMISSION�� 14.	DISTRIBUTION

See Block 16�������LT��ONE/R�See Block 16�	a.  ADDRESSEE�	b.  COPIES���� 8.  APP CODE�� 11.  AS OF DATE�� 13.	DATE OF SUBSEQUENT

	SUBMISSION	���	Draft�	Final�����N/A��N/A��See Block 16����	Reg�	Repro���� 16.  REMARKS�������������    BLK 12/13: Submit 180 DAEO. Government has 45 days to review. 30 DARC������  SPAWAR 02��1�����������  SPAWAR PMW 179�1�1�����    BLK 14: Provide on CD-ROM������  SSC-SD D623�1�2����������������������������������������������������������������������������������������������������������������������������������������������������������������������� 15.  TOTAL�������G.  PREPARED BY

  D. Wardwell  SSC-SD D623�H.  DATE

1 March 2001� I.  APPROVED BY�J.  DATE

����

	CONTRACT DATA REQUIREMENTS LIST

	(2 Data Items)������	Form Approved

	OMB No. 0704-0188�������	Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Washington Headquarters Services, Directorate for Information Operation and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.������������� A.  CONTRACT LINE ITEM NO.

	TBD�� B.  EXHIBIT

	C�� C.  CATEGORY:

     TDP     X    	TM               OTHER                                _��������� D.  SYSTEM / ITEM

	UHF SATCOM ANTENNA SYSTEM, OE-( )��� E.  CONTRACT / PR NO.

	 TBD�� F.  CONTRACTOR

TBD�������� 1.  DATA ITEM NO.

C021� 2.  TITLE OF DATA ITEM 

TEST PACKAGE���� 3.  SUBTITLE

������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

DI-ILSS-81525��� 5.  CONTRACT REFERENCE

	SOW Para 3.16.3��� 6.  REQUIRING OFFICE

	SPAWARSYSCOM SD D623����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ� 9. DIST STATEMENT

          REQUIRED� 10.  FREQUENCY�� 12.  DATE OF FIRST SUBMISSION�� 14.	DISTRIBUTION

See Block 16�������LT��ONE/R�See Block 16�	a.  ADDRESSEE�	b.  COPIES���� 8.  APP CODE�� 11. AS OF DATE�� 13.	DATE OF SUBSEQUENT

	SUBMISSION���Draft�	Final�����N/A��N/A��See Block 16����	Reg�	Repro���� 16.  REMARKS������  �������	 BLK 12/13: Submit 180 DAEO. Government has 45 days to review. 30 DARC������  SPAWAR 02��1�����������  SPAWAR PMW 179�1�1�����    BLK 14: Provide on CD-ROM������  SSC-SD D623�1�2�������������������������������	���������������������������������������������������������������������������������������������������������������������������������������� 15.  TOTAL�������1.  DATA ITEM NO.

C022� 2.  TITLE OF DATA ITEM  

TRAINING SYSTEM SUPPORT DOCUMENT���� 3.  SUBTITLE

Training Guide������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

DI-ILSS-81527A��� 5.  CONTRACT REFERENCE

	SOW Para 3.16.3��� 6.  REQUIRING OFFICE

	SPAWARSYSCEN SD D623����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ� 9.	DIST STATEMENT

                    REQUIRED� 10.  FREQUENCY�� 12.  DATE OF FIRST SUBMISSION�� 14.	DISTRIBUTION

See Block 16�������LT��ONE/R�See Block 16�	a.  ADDRESSEE�	b.  COPIES���� 8.  APP CODE�� 11.  AS OF DATE�� 13.	DATE OF SUBSEQUENT

	SUBMISSION	���	Draft�	Final�����N/A��N/A��See Block 16����	Reg�	Repro���� 16.  REMARKS�������������    BLK 12/13: Submit 180 DAEO. Government has 45 days to review. 30 DARC������  SPAWAR 02��1�����������  SPAWAR PMW 179�1�1�����    BLK 14: Provide on CD-ROM������  SSC-SD D623�1�2����������������������������������������������������������������������������������������������������������������������������������������������������������������������� 15.  TOTAL�������G.  PREPARED BY

  D. Wardwell  SSC-SD D623�H.  DATE

1 March 2001� I.  APPROVED BY�J.  DATE

����

	CONTRACT DATA REQUIREMENTS LIST

	(2 Data Items)������	Form Approved

	OMB No. 0704-0188�������	Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Washington Headquarters Services, Directorate for Information Operation and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.������������� A.  CONTRACT LINE ITEM NO.

	TBD�� B.  EXHIBIT

	C�� C.  CATEGORY:

     TDP     X    	TM               OTHER                                _��������� D.  SYSTEM / ITEM

	UHF SATCOM ANTENNA SYSTEM, OE-( )��� E.  CONTRACT / PR NO.

	 TBD�� F.  CONTRACTOR

TBD�������� 1.  DATA ITEM NO.

C023� 2.  TITLE OF DATA ITEM 

TRAINING CONDUCT SUPPORT DOCUMENT���� 3.  SUBTITLE

Lesson Plan������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

DI-ILSS-81523��� 5.  CONTRACT REFERENCE

	SOW Para 3.16.3��� 6.  REQUIRING OFFICE

	SPAWARSYSCOM SD D623����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ� 9. DIST STATEMENT

          REQUIRED� 10.  FREQUENCY�� 12.  DATE OF FIRST SUBMISSION�� 14.	DISTRIBUTION

See Block 16�������LT��ONE/R�See Block 16�	a.  ADDRESSEE�	b.  COPIES���� 8.  APP CODE�� 11. AS OF DATE�� 13.	DATE OF SUBSEQUENT

	SUBMISSION���Draft�	Final�����N/A��N/A��See Block 16����	Reg�	Repro���� 16.  REMARKS������  �������	 BLK 12/13: Submit 180 DAEO. Government has 45 days to review. 30 DARC������  SPAWAR 02��1�����������  SPAWAR PMW 179�1�1�����    BLK 14: Provide on CD-ROM������  SSC-SD D623�1�2�������������������������������	���������������������������������������������������������������������������������������������������������������������������������������� 15.  TOTAL������� 1.  DATA ITEM NO.

C024� 2.  TITLE OF DATA ITEM 

TECHNICAL REPORT - STUDY/ SERVICES���� 3.  SUBTITLE

Maintainability/ Reliability Prediction Report������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

DI-MISC-80508��� 5.  CONTRACT REFERENCE

	SOW Para 3.5.1��� 6.  REQUIRING OFFICE

	SPAWARSYSCEN SD D623����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ� 9. DIST STATEMENT

          REQUIRED� 10.  FREQUENCY

�� 12.  DATE OF FIRST SUBMISSION�� 14.	DISTRIBUTION�������LT�A�ONE/R�30 DAEO�	a.  ADDRESSEE�	b.  COPIES���� 8.  APP CODE�� 11. AS OF DATE�� 13.	DATE OF SUBSEQUENT

	SUBMISSION���	Draft�	Final�����N/A��N/A��N/A����	Reg�	Repro���� 16.  REMARKS�������������	BLK 14: Submit in CALS compatible format on CD-ROM������  SPAWAR 02��1�����������  SPAWAR PMW 179��1�����������  SSC-SD D623��2����������������������������������������������������������������������������������������������������������������������������������������������������������������������� 15.  TOTAL�������G.  PREPARED BY

  D. Wardwell  SSC-SD D623�H.  DATE

1 March 2001� I.  APPROVED BY�J.  DATE

���

�

	CONTRACT DATA REQUIREMENTS LIST

	(2 Data Items)������	Form Approved

	OMB No. 0704-0188�������	Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Washington Headquarters Services, Directorate for Information Operation and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.������������� A.  CONTRACT LINE ITEM NO.

	TBD�� B.  EXHIBIT

	D�� C.  CATEGORY:

     TDP     X    	TM               OTHER                                _��������� D.  SYSTEM / ITEM

	UHF SATCOM ANTENNA SYSTEM, OE-( )��� E.  CONTRACT / PR NO.

	 TBD�� F.  CONTRACTOR

TBD��������1.  DATA ITEM NO.

D001� 2.  TITLE OF DATA ITEM  

TEST/INSPECTION REPORT���� 3.  SUBTITLE

Quality Conformance Inspection - Test Report������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

DI-NDTI-80809B��� 5.  CONTRACT REFERENCE

	SOW PARA 3.2.2.2��� 6.  REQUIRING OFFICE

	SPAWARSYSCEN SD D623����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ� 9.	DIST STATEMENT

                    REQUIRED� 10.  FREQUENCY

�� 12.  DATE OF FIRST SUBMISSION�� 14.	DISTRIBUTION

See Block 16�������LT��AS REQ�See Block 16�	a.  ADDRESSEE�	b.  COPIES���� 8.  APP CODE�� 11.  AS OF DATE�� 13.	DATE OF SUBSEQUENT

	SUBMISSION	���Draft�	Final�����N/A��N/A��N/A����	Reg�	Repro���� 16.  REMARKS������  �������   BLK 10/12: Submit with each delivered unit������  SPAWAR 02��1�����������  SPAWAR PMW 179��1�����   BLK 14: Provide on CD-ROM. Include 1 copy of report with each equipment������  SSC-SD D623��2�����������  EQMT��1������������������	���������������������������������������������������������������������������������������������������������������������������������������� 15.  TOTAL������� 1.  DATA ITEM NO.

D002� 2.  TITLE OF DATA ITEM 

TECHNICAL MANUAL���� 3.  SUBTITLE

������ 17.	PRICE GROUP�� 4.  AUTHORITY (Data Acquisition Document No.)

See Blk 16��� 5.  CONTRACT REFERENCE

	SOW Para 3.13.1��� 6.  REQUIRING OFFICE

	SPAWARSYSCOM SD D623����� 18.	ESTIMATED

	TOTAL PRICE�� 7.  DD 250 REQ� 9.	DIST STATEMENT

                    REQUIRED� 10.  FREQUENCY�� 12.  DATE OF FIRST SUBMISSION�� 14.	DISTRIBUTION

See Block 16�������LT�A�See Block 16�See Block 16�	a.  ADDRESSEE�	b.  COPIES���� 8.  APP CODE�� 11. AS OF DATE�� 13.	DATE OF SUBSEQUENT

	SUBMISSION���	Draft�	Final�����N/A��N/A��N/A����	Reg�	Repro���� 16.  REMARKS��������������������������	 BLK 4 Technical Manual as approved by Government under CDRLs C009 or C0010������  SPAWAR 02�������������  SPAWAR PMW 179�������     BLK 10, 12, 14: Provide two printed copies and one CD-ROM copy of approved manual with������  SSC-SD D623�������     each antenna system������   Equipment���2/1�������������������������������������������������������������������������������������������������������������������������������������������� 15.  TOTAL�������G.  PREPARED BY

  D. Wardwell  SSC-SD D623�H.  DATE

1 March 2001� I.  APPROVED BY�J.  DATE

���
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