                                                 SEQ CHAPTER \h \r 1STATEMENT OF WORK

1.0 
SCOPE

This Statement of Work defines the support required for development and placement of descriptive articles on FORCEnet, and on the technical achievements of Space and Naval Warfare Systems Center San Diego in relation to FORCEnet, in appropriate publications, as described in Section 3.1

1.1 
BACKGROUND 

The Space and Naval Warfare Systems Center San Diego (SSC San Diego) is the Navy’s Command, Control, Communications, Computers, Intelligence, Surveillance and Reconnaissance (C4ISR) research, development, test and evaluation, engineering and Fleet support Center.  Based upon decisions and direction by senior Navy leadership described in the Chief of Naval Operations’ Sea Power 21 concept, it is clear that the Center’s future viability depends significantly on its meaningful and successful participation in FORCEnet, the enabler of the Sea Power 21 fundamental concepts of Sea Strike, Sea Shield and Sea Basing.  While SSC San Diego has a many-decades demonstrated record of delivering innovative and effective technical products to the Fleet, past successful technology development efforts have not included commensurate efforts in actively discussing these successful efforts outside narrow audiences of program sponsors and limited Navy leadership.

2.0  
APPLICABLE DOCUMENTS.  The following documents are applicable to this Statement of Work and attached appendices to the extent specified herein.

2.1 
Department of Defense Documents


“Sea Power 21: Projecting Decisive Joint Capabilities,” by Admiral Vern Clark, USN, Chief of Naval Operations, in October 2002 issue of U.S. Naval Institute Proceedings

“Composeable FORCEnet: Composeable Command and Control for Superior Decision Making,” by Mike Reilley et al. in: Proceedings, Engineering the Total Ship Forum, American Society of Naval Engineers and Naval Sea Systems Command, March 2004.

“Composeable FORCEnet,” by SSC San Diego Composeable FORCEnet Team, Summer Issue, CHIPS magazine

2.2 
Department of Defense Standards
2.3. Availability of DoD Documents. Unless otherwise indicated, copies of applicable technical reports, documents and manuals of SSC San Diego shall be made available to the contractor upon request to the Contracting Officer’s Representative.

3.0   
TECHNICAL REQUIREMENTS

3.1
The contractor will perform research and interviews required to prepare three feature 

articles of approximately 2,500-3,000 words on FORCEnet and actively promote their

placement in appropriate publications.

For these articles, the contractor will:

3.1.1. 
Research the latest Navy-level philosophy and guidance on FORCEnet–the emerging

concepts and requirements, direction of FORCEnet-related technology developments, instantiation of FORCEnet principles in the Fleet.

3.1.2. 
Research SSC San Diego technology developments consistent with Navy-level 

FORCEnet philosophy and principles.

3.1.3. 
Write the articles based on the research specified in 3.1.1 and 3.1.2 above and consistent 

with the publication specifications of the target publications.  Focus of the articles should be on the concepts of FORCEnet and their implementation in the Fleet.  Within that focus, some appropriate minimal discussion should be included of SSC San Diego technical developments and/or achievements.

3.1.4. 
Provide access to draft copies of each article to the contract monitor for review prior to

initiating the placement process.

3.1.5. 
Actively promote the placement of the articles in the desired target publications.

3.2. 
The government will provide:


a. Access to public release information relative to SSC San Diego’s technical developments that support the instantiation of FORCEnet in the Fleet, including Center technical papers and reports, technical demonstrations developed to illustrate the principles of Composeable FORCEnet, etc.


b. Access to technical personnel developing Composeable FORCEnet demonstrations for background information and discussion.


c. Access to graphic materials–photos, charts, maps, etc.–to support appropriate illustration of the articles.

4.0
DELIVERABLE ITEMS AND SCHEDULE:

4.1. 
Contractor shall provide government access to the draft of the first article within 30 calendar days of the awarding of this contract.  The government will have seven calendar days to review the draft and return the article with any desired/required corrections.  The contractor shall make such corrections and expeditiously begin efforts to place the article in one of the target publications.

4.2. 
Contractor shall provide government access the draft of the second article within 45 calendar days of the awarding of this contract.  The government will have seven calendar days to review the draft and return the article with any desired/required corrections.  The contractor shall make such corrections and expeditiously begin efforts to place the article in one of the target publications.

4.3. 
Contractor shall provide government access the draft of the third article within 60 calendar days of the awarding of this contract.  The government will have seven calendar days to review the draft and return the article with any desired/required corrections.  The contractor shall make such corrections and expeditiously begin efforts to place the article in one of the target publications.

5.0
TRAVEL

5.1.
The contractor is authorized one trip for one writer of five days (two days’ travel time, three working days) to and from San Diego, California and the writer’s residence.

6.0
SECURITY

Unclassified

7.0
INSPECTION AND ACCEPTANCE

Inspection and acceptance of contractor services will be performed by the technical point of contact.

8.0
CONTRACTOR PERSONNEL

The contractor will identify all persons involved in the authorship of the deliverable items described in Section 4.0 above.

